
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  001  1 
 
     Bid  Order:  001                         Contract ID:  16-C016-075                 Primary County:  CEDAR 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/27/11 
 
 
        Project:  BROS-C016(75)--8J-16 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CEDAR              Prj Awd Amt: $327,021.06 
          Route:  250TH STREET 
       Location:  Y14 W 2.5 MI 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    327,021.06     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    330,491.68     101.06  % 

   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    344,329.36     105.29  % 
   4   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    386,519.93     118.19  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    422,887.11     129.31  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 
 
     Bid Order:  001                             Contract ID:  16-C016-075                   Primary County:  CEDAR 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) IO081 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEM FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           323.700  UNIT |       3.00000         971.10|      13.00000        4208.10|       1.44000         466.13 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          3256.000  CY   |       1.75000        5698.00|       4.35000       14163.60|       2.58000        8400.48 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2697.000  CY   |       2.75000        7416.75|       3.00000        8091.00|       2.83000        7632.51 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2110-3825010            66.000  TON  |      36.00000        2376.00|      70.00000        4620.00|      75.00000        4950.00 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2312-8260051           617.630  TON  |      16.00000        9882.08|      21.00000       12970.23|      15.91000        9826.49 

  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            30.000  TON  |      16.00000         480.00|      21.00000         630.00|      15.91000         477.30 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |    6000.00000        6000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-0425031            32.000  TON  |      36.00000        1152.00|      70.00000        2240.00|     105.00000        3360.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000            91.850  CY   |      35.00000        3214.75|      35.00000        3214.75|      25.00000        2296.25 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           199.300  CY   |     370.00000       73741.00|     339.00000       67562.70|     410.00000       81713.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775000         52534.000  LB   |       0.72000       37824.48|       0.80000       42027.20|       0.70000       36773.80 
  REINFORCING STEEL                       |                             |                             | 
0120 2414-6424120           202.000  LF   |      64.00000       12928.00|      75.00000       15150.00|      50.00000       10100.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0130 2417-0225024             2.000  EACH |     175.00000         350.00|     275.00000         550.00|     200.85000         401.70 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0140 2417-0225030             2.000  EACH |     250.00000         500.00|     350.00000         700.00|     257.50000         515.00 

  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0150 2417-1040024            56.000  LF   |      25.00000        1400.00|      25.00000        1400.00|      24.62000        1378.72 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2417-1040030            46.000  LF   |      30.00000        1380.00|      35.00000        1610.00|      29.10000        1338.60 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0170 2501-0100010           800.000  LF   |      23.50000       18800.00|      20.00000       16000.00|      30.00000       24000.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 
 
     Bid Order:  001                             Contract ID:  16-C016-075                   Primary County:  CEDAR 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) IO081 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0210 2507-3250005           381.780  SY   |       2.50000         954.45|       2.00000         763.56|       2.00000         763.56 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061          1263.690  TON  |      32.30000       40817.19|      30.00000       37910.70|      32.24000       40741.37 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2507-8029000           195.620  TON  |      23.00000        4499.26|      32.00000        6259.84|      24.82000        4855.29 

  EROSION STONE                           |                             |                             | 
0240 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     123.60000         494.40 
  SAFETY CLOSURE                          |                             |                             | 
0250 2528-8445110                    LUMP |    1300.00000        1300.00|    1300.00000        1300.00|    1610.96000        1610.96 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   34896.00000       34896.00|   15000.00000       15000.00|   35000.00000       35000.00 

  MOBILIZATION                            |                             |                             | 
0270 2599-9999009          1200.000  LF   |      45.50000       54600.00|      47.00000       56400.00|      42.00000       50400.00 
  ('LINEAR FEET' ITEM) PILES, 12IN,DIA.   |                             |                             | 
  STEEL PIPE                              |                             |                             | 
0280 2601-2634100             3.200  ACRE |     700.00000        2240.00|     700.00000        2240.00|     700.00000        2240.00 
  MULCHING                                |                             |                             | 
0290 2601-2636043             3.200  ACRE |     750.00000        2400.00|     750.00000        2400.00|     824.00000        2636.80 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2601-2642100             3.200  ACRE |     100.00000         320.00|     500.00000        1600.00|     515.00000        1648.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0310 2602-0000050             4.000  EACH |     100.00000         400.00|     250.00000        1000.00|      77.25000         309.00 
  SILT BASINS                             |                             |                             | 
     SECTION TOTALS                       |           $       327,021.06|           $       330,491.68|           $       344,329.36 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       327,021.06|           $       330,491.68|           $       344,329.36 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 
 
     Bid Order:  001                             Contract ID:  16-C016-075                   Primary County:  CEDAR 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) PE320               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEM FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           323.700  UNIT |       3.00000         971.10|      12.50000        4046.25| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          3256.000  CY   |       1.75000        5698.00|      10.00000       32560.00| 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2697.000  CY   |       2.75000        7416.75|       3.00000        8091.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2110-3825010            66.000  TON  |      30.00000        1980.00|      33.00000        2178.00| 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2312-8260051           617.630  TON  |      16.00000        9882.08|      21.00000       12970.23| 

  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            30.000  TON  |      16.00000         480.00|      21.00000         630.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   18200.00000       18200.00|   13000.00000       13000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-0425031            32.000  TON  |      30.00000         960.00|      46.25000        1480.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000            91.850  CY   |      24.00000        2204.40|      13.00000        1194.05| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           199.300  CY   |     428.00000       85300.40|     625.00000      124562.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775000         52534.000  LB   |       0.78000       40976.52|       0.62000       32571.08| 
  REINFORCING STEEL                       |                             |                             | 
0120 2414-6424120           202.000  LF   |      59.00000       11918.00|      60.75000       12271.50| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0130 2417-0225024             2.000  EACH |     175.00000         350.00|     375.00000         750.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0140 2417-0225030             2.000  EACH |     250.00000         500.00|     450.00000         900.00| 

  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0150 2417-1040024            56.000  LF   |      25.00000        1400.00|      40.00000        2240.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2417-1040030            46.000  LF   |      30.00000        1380.00|      45.00000        2070.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0170 2501-0100010           800.000  LF   |      29.00000       23200.00|      18.95000       15160.00| 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 
 
     Bid Order:  001                             Contract ID:  16-C016-075                   Primary County:  CEDAR 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) PE320               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0210 2507-3250005           381.780  SY   |       3.00000        1145.34|       2.75000        1049.90| 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061          1263.690  TON  |      32.00000       40438.08|      32.25000       40754.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2507-8029000           195.620  TON  |      23.00000        4499.26|      30.00000        5868.60| 

  EROSION STONE                           |                             |                             | 
0240 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00| 
  SAFETY CLOSURE                          |                             |                             | 
0250 2528-8445110                    LUMP |    1300.00000        1300.00|    3400.00000        3400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   38800.00000       38800.00|   42000.00000       42000.00| 

  MOBILIZATION                            |                             |                             | 
0270 2599-9999009          1200.000  LF   |      64.00000       76800.00|      46.25000       55500.00| 
  ('LINEAR FEET' ITEM) PILES, 12IN,DIA.   |                             |                             | 
  STEEL PIPE                              |                             |                             | 
0280 2601-2634100             3.200  ACRE |     700.00000        2240.00|     700.00000        2240.00| 
  MULCHING                                |                             |                             | 
0290 2601-2636043             3.200  ACRE |     750.00000        2400.00|     750.00000        2400.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2601-2642100             3.200  ACRE |     500.00000        1600.00|     100.00000         320.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0310 2602-0000050             4.000  EACH |    1000.00000        4000.00|     550.00000        2200.00| 
  SILT BASINS                             |                             |                             | 
     SECTION TOTALS                       |           $       386,519.93|           $       422,887.11|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       386,519.93|           $       422,887.11|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  002  1 
 
     Bid  Order:  002                         Contract ID:  29-C029-045                 Primary County:  DES MOINES 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  160 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  BRS-C029(45)--60-29 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  DES MOINES         Prj Awd Amt: $2,132,367.62 
          Route:  X38 
       Location:  ON COUNTY HWY X38 OVER THE SKUNK RIVER 0.1 
                  MILES SOUTH OF AUGUSTA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,132,367.62     100.00  % 
   2   CO040          A.M. COHRON & SON, INC.                                                    $  2,377,305.97     111.48  % 

   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  2,380,170.80     111.62  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  2,679,400.25     125.65  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 
 
     Bid Order:  002                             Contract ID:  29-C029-045                   Primary County:  DES MOINES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CO040               |(   3  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |COHRON, A.M. & SON, INC.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 588' X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          2860.000  CY   |       3.61000       10324.60|       5.05000       14443.00|       3.50000       10010.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |  140000.00000      140000.00|   51356.78000       51356.78|  100000.00000      100000.00 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           435.000  CY   |      25.00000       10875.00|       9.15000        3980.25|     120.00000       52200.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           522.000  CY   |     175.00000       91350.00|     120.95000       63135.90|     120.00000       62640.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2402-2722000            41.000  CY   |     150.00000        6150.00|     391.23000       16040.43|     300.00000       12300.00 

  EXCAVATION, CLASS 22                    |                             |                             | 
0060 2403-0100010          1187.300  CY   |     373.00000      442862.90|     451.25000      535769.13|     580.00000      688634.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         95088.000  LB   |       0.71000       67512.48|       0.80000       76070.40|       0.85000       80824.80 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        182356.000  LB   |       0.70000      127649.20|       0.88000      160473.28|       0.85000      155002.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2407-0563110            10.000  EACH |   22000.00000      220000.00|   25972.72000      259727.20|   19000.00000      190000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC110                        |                             |                             | 
0100 2407-0563120            15.000  EACH |   25000.00000      375000.00|   27768.02000      416520.30|   20000.00000      300000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0110 2414-6424124          1230.300  LF   |      50.00000       61515.00|      50.10000       61638.03|      50.00000       61515.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201057          3050.000  LF   |      40.00000      122000.00|      42.00000      128100.00|      35.00000      106750.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-6335010           160.000  LF   |      33.00000        5280.00|      42.78000        6844.80|      30.00000        4800.00 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005          2615.000  SY   |       2.32000        6066.80|       3.25000        8498.75|       2.00000        5230.00 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061          1735.000  TON  |      25.54000       44311.90|      35.78000       62078.30|      35.00000       60725.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2523-0000200          1248.000  LF   |      18.00000       22464.00|       9.39000       11718.72|      10.00000       12480.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0170 2533-4980005                    LUMP |  115000.00000      115000.00|  235000.00000      235000.00|  209000.00000      209000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,868,361.88|           $     2,111,395.27|           $     2,112,111.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 
 
     Bid Order:  002                             Contract ID:  29-C029-045                   Primary County:  DES MOINES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CO040               |(   3  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |COHRON, A.M. & SON, INC.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2101-0850001             2.190  ACRE |    2060.00000        4511.40|    2103.05000        4605.68|    2000.00000        4380.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0190 2102-2710070         11356.000  CY   |       5.61000       63707.16|       5.73000       65069.88|       5.45000       61890.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0200 2121-7425020           260.000  TON  |      17.51000        4552.60|      17.88000        4648.80|      17.00000        4420.00 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2122-5190007            47.000  SY   |      50.47000        2372.09|      51.53000        2421.91|      59.00000        2773.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0220 2123-7450000            11.300  STA  |     257.50000        2909.75|     262.89000        2970.66|     250.00000        2825.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2301-0690190           480.400  SY   |     125.00000       60050.00|     116.00000       55726.40|     135.00000       64854.00 

  BRIDGE APPROACH, RK-19                  |                             |                             | 
0240 2301-1033080          1329.500  SY   |      50.47000       67099.87|      51.53000       68509.14|      48.00000       63816.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0250 2312-8260051           274.000  TON  |      14.42000        3951.08|      14.72000        4033.28|      14.00000        3836.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0260 2312-8260081            56.000  TON  |      15.45000         865.20|      15.77000         883.12|      15.00000         840.00 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0270 2417-1040018            86.000  LF   |      22.66000        1948.76|      23.14000        1990.04|      22.00000        1892.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0280 2505-4008400             1.000  EACH |    2369.00000        2369.00|    2418.51000        2418.51|    2300.00000        2300.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010             1.000  EACH |     412.00000         412.00|     420.62000         420.62|     400.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700             1.000  EACH |    2575.00000        2575.00|    2628.82000        2628.82|    2500.00000        2500.00 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2510-6745850          1786.000  SY   |       5.38000        9608.68|       5.26000        9394.36|       5.00000        8930.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2515-6745600            47.000  SY   |      11.66000         548.02|       6.31000         296.57|       6.00000         282.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0330 2518-6910000             8.000  EACH |     103.00000         824.00|     105.16000         841.28|     100.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0340 2526-8285000                    LUMP |   12360.00000       12360.00|   12618.34000       12618.34|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 
 
     Bid Order:  002                             Contract ID:  29-C029-045                   Primary County:  DES MOINES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CO040               |(   3  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |COHRON, A.M. & SON, INC.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2527-9263109            48.000  STA  |      41.20000        1977.60|      42.06000        2018.88|      40.00000        1920.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2528-8445110                    LUMP |    6661.58000        6661.58|   10013.21000       10013.21|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0370 2601-2634100             6.600  ACRE |     700.00000        4620.00|     700.00000        4620.00|     700.00000        4620.00 
  MULCHING                                |                             |                             | 
0380 2601-2636043             3.300  ACRE |    1236.00000        4078.80|    1200.00000        3960.00|    1200.00000        3960.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0390 2601-2642100             3.300  ACRE |     875.50000        2889.15|     850.00000        2805.00|     850.00000        2805.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0400 2602-0000020          1320.000  LF   |       1.91000        2521.20|       1.85000        2442.00|       1.85000        2442.00 
  SILT FENCE                              |                             |                             | 
0410 2602-0000030            54.000  LF   |       3.09000         166.86|       3.00000         162.00|       3.00000         162.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000090          1320.000  LF   |       0.31000         409.20|       0.30000         396.00|       0.30000         396.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0430 2602-0000100            54.000  LF   |       0.31000          16.74|       0.30000          16.20|       0.30000          16.20 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       264,005.74|           $       265,910.70|           $       268,059.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,132,367.62|           $     2,377,305.97|           $     2,380,170.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 
 
     Bid Order:  002                             Contract ID:  29-C029-045                   Primary County:  DES MOINES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 588' X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          2860.000  CY   |       3.50000       10010.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |  200000.00000      200000.00|                             | 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           435.000  CY   |      50.00000       21750.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           522.000  CY   |     300.00000      156600.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2402-2722000            41.000  CY   |     350.00000       14350.00|                             | 

  EXCAVATION, CLASS 22                    |                             |                             | 
0060 2403-0100010          1187.300  CY   |     500.00000      593650.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         95088.000  LB   |       1.00000       95088.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        182356.000  LB   |       0.80000      145884.80|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2407-0563110            10.000  EACH |   23000.00000      230000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC110                        |                             |                             | 
0100 2407-0563120            15.000  EACH |   24000.00000      360000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0110 2414-6424124          1230.300  LF   |      55.00000       67666.50|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201057          3050.000  LF   |      35.00000      106750.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-6335010           160.000  LF   |      50.00000        8000.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005          2615.000  SY   |       2.25000        5883.75|                             | 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061          1735.000  TON  |      24.80000       43028.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2523-0000200          1248.000  LF   |      14.00000       17472.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0170 2533-4980005                    LUMP |  320000.00000      320000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,396,133.05|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  6 
 
     Bid Order:  002                             Contract ID:  29-C029-045                   Primary County:  DES MOINES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2101-0850001             2.190  ACRE |    2000.00000        4380.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0190 2102-2710070         11356.000  CY   |       5.45000       61890.20|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0200 2121-7425020           260.000  TON  |      17.00000        4420.00|                             | 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2122-5190007            47.000  SY   |      50.00000        2350.00|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0220 2123-7450000            11.300  STA  |     250.00000        2825.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2301-0690190           480.400  SY   |     160.00000       76864.00|                             | 

  BRIDGE APPROACH, RK-19                  |                             |                             | 
0240 2301-1033080          1329.500  SY   |      50.00000       66475.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0250 2312-8260051           274.000  TON  |      14.00000        3836.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0260 2312-8260081            56.000  TON  |      15.00000         840.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0270 2417-1040018            86.000  LF   |      22.00000        1892.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0280 2505-4008400             1.000  EACH |    2300.00000        2300.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010             1.000  EACH |     400.00000         400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700             1.000  EACH |    2500.00000        2500.00|                             | 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2510-6745850          1786.000  SY   |       5.00000        8930.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2515-6745600            47.000  SY   |       6.00000         282.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0330 2518-6910000             8.000  EACH |     100.00000         800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0340 2526-8285000                    LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  7 
 
     Bid Order:  002                             Contract ID:  29-C029-045                   Primary County:  DES MOINES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2527-9263109            48.000  STA  |      40.00000        1920.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0370 2601-2634100             6.600  ACRE |     700.00000        4620.00|                             | 
  MULCHING                                |                             |                             | 
0380 2601-2636043             3.300  ACRE |    1200.00000        3960.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0390 2601-2642100             3.300  ACRE |     850.00000        2805.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0400 2602-0000020          1320.000  LF   |       1.85000        2442.00|                             | 
  SILT FENCE                              |                             |                             | 
0410 2602-0000030            54.000  LF   |       3.00000         162.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000090          1320.000  LF   |       1.00000        1320.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0430 2602-0000100            54.000  LF   |       1.00000          54.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       283,267.20|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,679,400.25|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  003  1 
 
     Bid  Order:  003                         Contract ID:  41-C041-099                 Primary County:  HANCOCK 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ROGNES BROS. EXCAV., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  BROS-C041(99)--8J-41 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  HANCOCK            Prj Awd Amt: $192,121.00 
          Route:  R70 
       Location:  (YALE AVENUE) AT GOLL'S CREEK BETWEEN 190TH 
                  & 200TH STREETS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    192,121.00     100.00  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    208,033.00     108.28  % 

   3   MI321          MIDWEST CONTRACTING, LLC                                                   $    228,707.00     119.04  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    231,647.05     120.57  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 
 
     Bid Order:  003                             Contract ID:  41-C041-099                   Primary County:  HANCOCK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO180               |(   2  ) MI900               |(   3  ) MI321 
                                          |ROGNES BROS. EXCAV., INC.    |MINNOWA CONSTR., INC.        |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 12' X 72' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020           762.000  CY   |       7.00000        5334.00|       4.00000        3048.00|       9.00000        6858.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2210-0475290           140.000  TON  |      22.00000        3080.00|      20.00000        2800.00|      25.00000        3500.00 

  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    6500.00000        6500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           191.000  CY   |       7.00000        1337.00|       5.00000         955.00|       9.00000        1719.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2415-2100000            72.000  LF   |    1805.00000      129960.00|    1800.00000      129600.00|    1990.00000      143280.00 

  PRECAST CONCRETE BOX CULVERT, TWIN 12'  |                             |                             | 
  X 12'                                   |                             |                             | 
0060 2415-2200000             2.000  EACH |   18460.00000       36920.00|   20000.00000       40000.00|   24000.00000       48000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, TWIN 12' X 12'             |                             |                             | 
0070 2507-3250005            90.000  SY   |       3.50000         315.00|       3.00000         270.00|       2.00000         180.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061            62.000  TON  |      50.00000        3100.00|      30.00000        1860.00|      35.00000        2170.00 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2518-6910000             2.000  EACH |     175.00000         350.00|     200.00000         400.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    1725.00000        1725.00|    1100.00000        1100.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    5000.00000        5000.00|   20000.00000       20000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       192,121.00|           $       208,033.00|           $       228,707.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       192,121.00|           $       208,033.00|           $       228,707.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 
 
     Bid Order:  003                             Contract ID:  41-C041-099                   Primary County:  HANCOCK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 12' X 72' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020           762.000  CY   |       7.40000        5638.80|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2210-0475290           140.000  TON  |      22.00000        3080.00|                             | 

  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |    6650.00000        6650.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           191.000  CY   |       9.75000        1862.25|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2415-2100000            72.000  LF   |    2150.00000      154800.00|                             | 

  PRECAST CONCRETE BOX CULVERT, TWIN 12'  |                             |                             | 
  X 12'                                   |                             |                             | 
0060 2415-2200000             2.000  EACH |   22000.00000       44000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, TWIN 12' X 12'             |                             |                             | 
0070 2507-3250005            90.000  SY   |       4.00000         360.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061            62.000  TON  |      38.00000        2356.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       231,647.05|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       231,647.05|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  004  1 
 
     Bid  Order:  004                         Contract ID:  41-C041-100                 Primary County:  HANCOCK 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ROGNES BROS. EXCAV., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  BROS-C041(100)--8J-41 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  HANCOCK            Prj Awd Amt: $75,324.00 
          Route:  R66 
       Location:  (TAFT AVENUE) BETWEEN 190TH & 200TH STREETS. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO180          ROGNES BROS. EXCAVATING, INC.                                              $     75,324.00     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $     89,590.00     118.93  % 

   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $     91,225.00     121.11  % 
   4   MI321          MIDWEST CONTRACTING, LLC                                                   $     93,250.00     123.79  % 
   5   WE260          WEIDEMANN INC.                                                             $     93,919.50     124.68  % 
   6   PE320          PETERSON CONTRACTORS INC.                                                  $    109,501.25     145.37  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 
 
     Bid Order:  004                             Contract ID:  41-C041-100                   Primary County:  HANCOCK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO180               |(   2  ) RE300               |(   3  ) MI900 
                                          |ROGNES BROS. EXCAV., INC.    |REILLY CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 10' X 10' X 66' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020           665.000  CY   |       7.00000        4655.00|      11.00000        7315.00|       4.00000        2660.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2210-0475290            68.000  TON  |      20.00000        1360.00|      35.00000        2380.00|      20.00000        1360.00 

  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |    4000.00000        4000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           185.000  CY   |       7.00000        1295.00|      10.00000        1850.00|       5.00000         925.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2415-2111010            66.000  LF   |     599.00000       39534.00|     700.00000       46200.00|     650.00000       42900.00 

  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
0060 2415-2201010             2.000  EACH |    7800.00000       15600.00|    8000.00000       16000.00|    8000.00000       16000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
0070 2507-3250005           110.000  SY   |       3.50000         385.00|       2.00000         220.00|       3.00000         330.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061            85.000  TON  |      47.00000        3995.00|      30.00000        2550.00|      30.00000        2550.00 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2518-6910000             2.000  EACH |     200.00000         400.00|     175.00000         350.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    1100.00000        1100.00|    1725.00000        1725.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,324.00|           $        89,590.00|           $        91,225.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        75,324.00|           $        89,590.00|           $        91,225.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 
 
     Bid Order:  004                             Contract ID:  41-C041-100                   Primary County:  HANCOCK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(   5  ) WE260               |(   6  ) PE320 
                                          |MIDWEST CONTRACTING, LLC     |WEIDEMANN INC.               |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 10' X 10' X 66' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020           665.000  CY   |       8.00000        5320.00|       8.00000        5320.00|       7.50000        4987.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2210-0475290            68.000  TON  |      20.00000        1360.00|      39.25000        2669.00|      22.50000        1530.00 

  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |    4500.00000        4500.00|    6500.00000        6500.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           185.000  CY   |       8.00000        1480.00|      20.00000        3700.00|       9.75000        1803.75 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2415-2111010            66.000  LF   |     775.00000       51150.00|     690.30000       45559.80|     830.00000       54780.00 

  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
0060 2415-2201010             2.000  EACH |    9000.00000       18000.00|   10305.60000       20611.20|   12000.00000       24000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
0070 2507-3250005           110.000  SY   |       2.00000         220.00|       3.00000         330.00|       4.00000         440.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061            85.000  TON  |      32.00000        2720.00|      28.70000        2439.50|      36.00000        3060.00 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2518-6910000             2.000  EACH |     200.00000         400.00|     420.00000         840.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    1100.00000        1100.00|    1450.00000        1450.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    7000.00000        7000.00|    4500.00000        4500.00|    9000.00000        9000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        93,250.00|           $        93,919.50|           $       109,501.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        93,250.00|           $        93,919.50|           $       109,501.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  005  1 
 
     Bid  Order:  005                         Contract ID:  65-5341-089                 Primary County:  MILLS 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  NHSX-534-1(89)--3H-65 
      Work Type:  RCB CULVERT EXTENSION - SINGLE BOX 
         County:  MILLS              Prj Awd Amt: $220,092.00 
          Route:  IOWA 534 
       Location:  AT ONE LOCATION IN THE RELOC. U.S. 34/I-29 
                  INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    220,092.00     100.00  % 
   2   TA006          TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION                               $    220,980.10     100.40  % 

   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    249,622.80     113.41  % 
   4   WI240          WINFIELD CONTRACTORS INC.                                                  $    295,905.20     134.44  % 
   5   DI360          DIXON CONSTRUCTION CO.                                                     $    304,073.60     138.15  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 
 
     Bid Order:  005                             Contract ID:  65-5341-089                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) TA006               |(   3  ) GU100 
                                          |CHRISTENSEN BROS., INC.      |TAB CONSTRUCTION             |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 711; A 8'X8' RCB CULVERT EXTENSION 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   16000.00000       16000.00|   21200.00000       21200.00|   18000.00000       18000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000           218.000  CY   |      30.00000        6540.00|      25.00000        5450.00|      15.00000        3270.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           169.700  CY   |     700.00000      118790.00|     545.00000       92486.50|     650.00000      110305.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         24652.000  LB   |       1.00000       24652.00|       1.80000       44373.60|       1.65000       40675.80 
  REINFORCING STEEL                       |                             |                             | 
0050 2526-8285000                    LUMP |    2000.00000        2000.00|    1850.00000        1850.00|    3000.00000        3000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|     850.00000         850.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   20000.00000       20000.00|   17420.00000       17420.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       188,982.00|           $       183,630.10|           $       212,350.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2102-2625000          2656.000  CY   |      10.00000       26560.00|      12.50000       33200.00|      12.00000       31872.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0090 2528-8445110                    LUMP |    3000.00000        3000.00|    2800.00000        2800.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2602-0000020           250.000  LF   |       5.00000        1250.00|       5.00000        1250.00|       8.00000        2000.00 
  SILT FENCE                              |                             |                             | 
0110 2602-0000090           100.000  LF   |       3.00000         300.00|       1.00000         100.00|       4.00000         400.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        31,110.00|           $        37,350.00|           $        37,272.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       220,092.00|           $       220,980.10|           $       249,622.80 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 
 
     Bid Order:  005                             Contract ID:  65-5341-089                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI240               |(   5  ) DI360               |(      ) 
                                          |WINFIELD CONTRACTORS INC.    |DIXON CONSTR. CO.            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 711; A 8'X8' RCB CULVERT EXTENSION 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   10000.00000       10000.00|   21000.00000       21000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000           218.000  CY   |      30.00000        6540.00|      10.00000        2180.00| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           169.700  CY   |     600.00000      101820.00|    1000.00000      169700.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         24652.000  LB   |       2.00000       49304.00|       0.80000       19721.60| 
  REINFORCING STEEL                       |                             |                             | 
0050 2526-8285000                    LUMP |    1500.00000        1500.00|    3400.00000        3400.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    2400.00000        2400.00|    3400.00000        3400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   95000.00000       95000.00|   47000.00000       47000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       266,564.00|           $       266,401.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2102-2625000          2656.000  CY   |      10.20000       27091.20|      12.00000       31872.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0090 2528-8445110                    LUMP |     500.00000         500.00|    4300.00000        4300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2602-0000020           250.000  LF   |       5.00000        1250.00|       5.00000        1250.00| 
  SILT FENCE                              |                             |                             | 
0110 2602-0000090           100.000  LF   |       5.00000         500.00|       2.50000         250.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        29,341.20|           $        37,672.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       295,905.20|           $       304,073.60|           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  006  1 
 
     Bid  Order:  006                         Contract ID:  65-5341-090                 Primary County:  MILLS 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  NHSX-534-1(90)--3H-65 
      Work Type:  RCB CULVERT EXTENSION - SINGLE BOX 
         County:  MILLS              Prj Awd Amt: $615,096.70 
          Route:  IOWA 534 
       Location:  N. I-29/ US 34 INTERCHANGE OVER DRAINAGE 
                  DITCH 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    615,096.70     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    653,947.70     106.31  % 

   3   CH320          CHRISTENSEN BROS., INC.                                                    $    686,204.00     111.56  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    750,063.28     121.94  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 
 
     Bid Order:  006                             Contract ID:  65-5341-090                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GU100               |(   3  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 611; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    6500.00000        6500.00|   18000.00000       18000.00|   20000.00000       20000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000           840.000  CY   |      30.00000       25200.00|      16.00000       13440.00|      10.00000        8400.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           359.200  CY   |     600.00000      215520.00|     550.00000      197560.00|     700.00000      251440.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         61062.000  LB   |       0.80000       48849.60|       1.25000       76327.50|       1.00000       61062.00 
  REINFORCING STEEL                       |                             |                             | 
0050 2526-8285000                    LUMP |    1500.00000        1500.00|    2200.00000        2200.00|    2000.00000        2000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       327,569.60|           $       337,527.50|           $       367,902.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 811; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION 
                                          |                             |                             | 
0070 2401-6750001                    LUMP |    4000.00000        4000.00|   10000.00000       10000.00|   25000.00000       25000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2402-0425030           190.000  CY   |      35.00000        6650.00|      40.00000        7600.00|      50.00000        9500.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000           344.000  CY   |      35.00000       12040.00|      16.00000        5504.00|      20.00000        6880.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100020           105.800  CY   |     675.00000       71415.00|     575.00000       60835.00|     650.00000       68770.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         16162.000  LB   |       0.85000       13737.70|       1.35000       21818.70|       1.00000       16162.00 
  REINFORCING STEEL                       |                             |                             | 
0120 2526-8285000                    LUMP |     800.00000         800.00|    2200.00000        2200.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   20000.00000       20000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       138,642.70|           $       137,957.70|           $       147,312.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 911; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION 
                                          |                             |                             | 
0140 2401-6750001                    LUMP |    6500.00000        6500.00|   18000.00000       18000.00|   40000.00000       40000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2402-0425030           186.000  CY   |      35.00000        6510.00|      40.00000        7440.00|      50.00000        9300.00 
  GRANULAR BACKFILL                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 
 
     Bid Order:  006                             Contract ID:  65-5341-090                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GU100               |(   3  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2402-2720000           186.000  CY   |      40.00000        7440.00|      16.00000        2976.00|      40.00000        7440.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0170 2403-0100020            58.300  CY   |     900.00000       52470.00|     695.00000       40518.50|     840.00000       48972.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0180 2404-7775000          9140.000  LB   |       0.90000        8226.00|       1.50000       13710.00|       1.00000        9140.00 

  REINFORCING STEEL                       |                             |                             | 
0190 2526-8285000                    LUMP |     700.00000         700.00|    2200.00000        2200.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2533-4980005                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       111,846.00|           $       114,844.50|           $       130,852.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0210 2102-2625000          3148.000  CY   |       8.80000       27702.40|      15.00000       47220.00|      10.00000       31480.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0220 2528-8445110                    LUMP |    5500.00000        5500.00|    9000.00000        9000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2602-0000020          1370.000  LF   |       2.40000        3288.00|       5.00000        6850.00|       3.00000        4110.00 
  SILT FENCE                              |                             |                             | 
0240 2602-0000090           548.000  LF   |       1.00000         548.00|       1.00000         548.00|       1.00000         548.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        37,038.40|           $        63,618.00|           $        40,138.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       615,096.70|           $       653,947.70|           $       686,204.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 
 
     Bid Order:  006                             Contract ID:  65-5341-090                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 611; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   21000.00000       21000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000           840.000  CY   |      10.00000        8400.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           359.200  CY   |     790.00000      283768.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         61062.000  LB   |       0.72000       43964.64|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2526-8285000                    LUMP |     700.00000         700.00|                             | 

  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       387,832.64|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 811; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION 
                                          |                             |                             | 
0070 2401-6750001                    LUMP |   21000.00000       21000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2402-0425030           190.000  CY   |      50.00000        9500.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000           344.000  CY   |      10.00000        3440.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100020           105.800  CY   |     790.00000       83582.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         16162.000  LB   |       0.72000       11636.64|                             | 
  REINFORCING STEEL                       |                             |                             | 
0120 2526-8285000                    LUMP |     700.00000         700.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |   21000.00000       21000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       150,858.64|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 911; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION 
                                          |                             |                             | 
0140 2401-6750001                    LUMP |   25000.00000       25000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2402-0425030           186.000  CY   |      50.00000        9300.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  5 
 
     Bid Order:  006                             Contract ID:  65-5341-090                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2402-2720000           186.000  CY   |      10.00000        1860.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0170 2403-0100020            58.300  CY   |    1200.00000       69960.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0180 2404-7775000          9140.000  LB   |       1.00000        9140.00|                             | 

  REINFORCING STEEL                       |                             |                             | 
0190 2526-8285000                    LUMP |     500.00000         500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2533-4980005                    LUMP |   42000.00000       42000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       157,760.00|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0210 2102-2625000          3148.000  CY   |      12.00000       37776.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0220 2528-8445110                    LUMP |   12000.00000       12000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2602-0000020          1370.000  LF   |       2.40000        3288.00|                             | 
  SILT FENCE                              |                             |                             | 
0240 2602-0000090           548.000  LF   |       1.00000         548.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        53,612.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       750,063.28|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  007  1 
 
     Bid  Order:  007                         Contract ID:  65-5341-094                 Primary County:  MILLS 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTING, LLC 
Contract Period:   40 WORK DAYS      Late Start Date:  04/25/11 
 
 
        Project:  NHSX-534-1(94)--3H-65 
      Work Type:  RCB CULVERT NEW - SINGLE BOX 
         County:  MILLS              Prj Awd Amt: $116,102.00 
          Route:  IOWA 534 
       Location:  N.B. I-29 RAMP 'H' TO RELOCATED W.B. US 34 
                  OVER DRAINAGE DITCH 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI321          MIDWEST CONTRACTING, LLC                                                   $    116,102.00     100.00  % 

   2   PE320          PETERSON CONTRACTORS INC.                                                  $    123,997.70     106.80  % 
   3   DI360          DIXON CONSTRUCTION CO.                                                     $    152,266.50     131.14  % 
   4   WI240          WINFIELD CONTRACTORS INC.                                                  $    155,250.50     133.71  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    160,327.90     138.09  % 
   6   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    177,993.80     153.30  % 
   7   GU100          GUS CONSTRUCTION CO., INC.                                                 $    185,635.90     159.89  % 
   8   TA006          TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION                               $    203,426.60     175.21  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 
 
     Bid Order:  007                             Contract ID:  65-5341-094                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) PE320               |(   3  ) DI360 
                                          |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC.    |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE OPTION IS CHOSEN 
                                          |                             |                             | 
0010 2402-0425030            95.000  CY   |                             |                             |      50.00000        4750.00 
  GRANULAR BACKFILL                       |                             |                             | 
0020 2402-2720000           302.000  CY   |                             |                             |      10.00000        3020.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           136.700  CY   |                             |                             |     590.00000       80653.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         19398.000  LB   |                             |                             |       0.75000       14548.50 
  REINFORCING STEEL                       |                             |                             | 
0050 2526-8285000                    LUMP |                             |                             |    2700.00000        2700.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |                             |                             |   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       135,671.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST OPTION IS CHOSEN 
                                          |                             |                             | 
0070 2402-0425030           130.000  CY   |      35.00000        4550.00|      32.75000        4257.50| 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           276.000  CY   |      12.00000        3312.00|       8.65000        2387.40| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110808            89.000  LF   |     620.00000       55180.00|     630.00000       56070.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 |                             |                             | 
  FT.                                     |                             |                             | 
0100 2415-2200808             2.000  EACH |   11000.00000       22000.00|   13000.00000       26000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 8 FT.              |                             |                             | 
0110 2507-6800061            41.600  TON  |      50.00000        2080.00|      58.00000        2412.80| 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2526-8285000                    LUMP |    2000.00000        2000.00|    2100.00000        2100.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |    6000.00000        6000.00|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        95,122.00|           $       105,227.70|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2102-2625000          1270.000  CY   |      14.00000       17780.00|      12.00000       15240.00|       8.50000       10795.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 
 
     Bid Order:  007                             Contract ID:  65-5341-094                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) PE320               |(   3  ) DI360 
                                          |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC.    |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 2528-8445110                    LUMP |    2100.00000        2100.00|    2500.00000        2500.00|    4300.00000        4300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2602-0000020           250.000  LF   |       4.00000        1000.00|       4.00000        1000.00|       5.00000        1250.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000090           100.000  LF   |       1.00000         100.00|       0.30000          30.00|       2.50000         250.00 

  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        20,980.00|           $        18,770.00|           $        16,595.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       116,102.00|           $       123,997.70|           $       152,266.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 
 
     Bid Order:  007                             Contract ID:  65-5341-094                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI240               |(   5  ) GR100               |(   6  ) MU120 
                                          |WINFIELD CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE OPTION IS CHOSEN 
                                          |                             |                             | 
0010 2402-0425030            95.000  CY   |      50.00000        4750.00|      50.00000        4750.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0020 2402-2720000           302.000  CY   |      25.00000        7550.00|      30.00000        9060.00| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           136.700  CY   |     500.00000       68350.00|     585.00000       79969.50| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         19398.000  LB   |       1.50000       29097.00|       0.80000       15518.40| 
  REINFORCING STEEL                       |                             |                             | 
0050 2526-8285000                    LUMP |    1800.00000        1800.00|    1900.00000        1900.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |   25000.00000       25000.00|   32000.00000       32000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       136,547.00|           $       143,197.90|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST OPTION IS CHOSEN 
                                          |                             |                             | 
0070 2402-0425030           130.000  CY   |                             |                             |      50.00000        6500.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           276.000  CY   |                             |                             |      40.00000       11040.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110808            89.000  LF   |                             |                             |     610.00000       54290.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 |                             |                             | 
  FT.                                     |                             |                             | 
0100 2415-2200808             2.000  EACH |                             |                             |   10500.00000       21000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 8 FT.              |                             |                             | 
0110 2507-6800061            41.600  TON  |                             |                             |      43.00000        1788.80 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2526-8285000                    LUMP |                             |                             |    4000.00000        4000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |                             |                             |   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       148,618.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2102-2625000          1270.000  CY   |      12.05000       15303.50|       9.00000       11430.00|      20.00000       25400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 
 
     Bid Order:  007                             Contract ID:  65-5341-094                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI240               |(   5  ) GR100               |(   6  ) MU120 
                                          |WINFIELD CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 2528-8445110                    LUMP |    1900.00000        1900.00|    4200.00000        4200.00|    2750.00000        2750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2602-0000020           250.000  LF   |       5.00000        1250.00|       5.00000        1250.00|       4.50000        1125.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000090           100.000  LF   |       2.50000         250.00|       2.50000         250.00|       1.00000         100.00 

  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        18,703.50|           $        17,130.00|           $        29,375.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       155,250.50|           $       160,327.90|           $       177,993.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  6 
 
     Bid Order:  007                             Contract ID:  65-5341-094                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(   8  ) TA006               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |TAB CONSTRUCTION             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE OPTION IS CHOSEN 
                                          |                             |                             | 
0010 2402-0425030            95.000  CY   |      40.00000        3800.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0020 2402-2720000           302.000  CY   |      25.00000        7550.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           136.700  CY   |     620.00000       84754.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         19398.000  LB   |       1.55000       30066.90|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2526-8285000                    LUMP |    2200.00000        2200.00|                             | 

  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |   32000.00000       32000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       160,370.90|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST OPTION IS CHOSEN 
                                          |                             |                             | 
0070 2402-0425030           130.000  CY   |                             |      85.00000       11050.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           276.000  CY   |                             |      26.00000        7176.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110808            89.000  LF   |                             |    1011.00000       89979.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 |                             |                             | 
  FT.                                     |                             |                             | 
0100 2415-2200808             2.000  EACH |                             |   18950.00000       37900.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 8 FT.              |                             |                             | 
0110 2507-6800061            41.600  TON  |                             |      76.00000        3161.60| 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2526-8285000                    LUMP |                             |    2100.00000        2100.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |                             |   18600.00000       18600.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       169,966.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2102-2625000          1270.000  CY   |      17.00000       21590.00|      23.00000       29210.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  7 
 
     Bid Order:  007                             Contract ID:  65-5341-094                   Primary County:  MILLS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(   8  ) TA006               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |TAB CONSTRUCTION             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 2528-8445110                    LUMP |    2200.00000        2200.00|    2900.00000        2900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2602-0000020           250.000  LF   |       5.50000        1375.00|       5.00000        1250.00| 
  SILT FENCE                              |                             |                             | 
0170 2602-0000090           100.000  LF   |       1.00000         100.00|       1.00000         100.00| 

  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        25,265.00|           $        33,460.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       185,635.90|           $       203,426.60|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  008  1 
 
     Bid  Order:  008                         Contract ID:  NOTUSED;10/08               Primary County:  STATEWIDE 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
  



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  009  1 
 
     Bid  Order:  009                         Contract ID:  92-3870-602                 Primary County:  WASHINGTON 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/18/11 
 
 
        Project:  BROS-3870(602)--8J-92 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  WASHINGTON         Prj Awd Amt: $486,865.27 
          Route:  A AVENUE 
       Location:  OVER SMALL CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    486,865.27     100.00  % 
   2   WI240          WINFIELD CONTRACTORS INC.                                                  $    504,896.46     103.70  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 
 
     Bid Order:  009                             Contract ID:  92-3870-602                   Primary County:  WASHINGTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) WI240               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A TWIN 14' X 10' X 58' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.140  ACRE |    7884.57000        1103.84|    7500.00000        1050.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           475.000  CY   |      12.62000        5994.50|      12.00000        5700.00| 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           366.000  CY   |      12.62000        4618.92|      12.00000        4392.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           160.000  CY   |      10.51000        1681.60|      10.00000        1600.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100             2.960  STA  |     367.95000        1089.13|     350.00000        1036.00| 

  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2123-7450020             5.500  STA  |     289.10000        1590.05|     275.00000        1512.50| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             4.000  EACH |     250.96000        1003.84|     200.00000         800.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033080          1096.000  SY   |      44.48000       48750.08|      54.74000       59995.04| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2315-8275025            20.000  TON  |      18.92000         378.40|      18.00000         360.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745625                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2401-6745650                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0120 2402-0425031           620.000  TON  |      35.00000       21700.00|      24.00000       14880.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0130 2402-2720000          1163.000  CY   |      55.00000       63965.00|      20.00000       23260.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 

0140 2403-0100020           297.800  CY   |     365.00000      108697.00|     389.00000      115844.20| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0150 2404-7775000         39306.000  LB   |       1.00000       39306.00|       1.20000       47167.20| 
  REINFORCING STEEL                       |                             |                             | 
0160 2435-0251218             1.000  EACH |    2523.06000        2523.06|    2400.00000        2400.00| 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0170 2435-0600020             1.000  EACH |    1051.27000        1051.27|    1000.00000        1000.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0180 2503-0114212            56.000  LF   |      84.10000        4709.60|      80.00000        4480.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 
 
     Bid Order:  009                             Contract ID:  92-3870-602                   Primary County:  WASHINGTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) WI240               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2503-0200036            10.000  LF   |      10.51000         105.10|      10.00000         100.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0200 2504-0116018            10.000  LF   |     194.49000        1944.90|     185.00000        1850.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 

  DUCTILE IRON PIPE (DIP), 18 IN.         |                             |                             | 
0210 2507-3250005            80.000  SY   |       3.94000         315.20|       3.75000         300.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061            55.000  TON  |      46.26000        2544.30|      44.00000        2420.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2510-6745850          1001.000  SY   |       8.41000        8418.41|       8.00000        8008.00| 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2511-6745900           102.000  SY   |       6.31000         643.62|       6.00000         612.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0250 2511-7526004            86.200  SY   |      32.58000        2808.40|      36.00000        3103.20| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0260 2511-7526105            55.000  SY   |      41.37000        2275.35|      45.00000        2475.00| 
  SIDEWALK, REINFORCED P.C. CONCRETE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0270 2515-2475006           266.000  SY   |      31.46000        8368.36|      35.00000        9310.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2515-6745600           262.000  SY   |       6.31000        1653.22|       6.00000        1572.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2516-7825000             1.300  CY   |    2641.63000        3434.12|    1500.00000        1950.00| 
  P.C. CONCRETE STEPS                     |                             |                             | 
0300 2518-6910000             5.000  EACH |      78.85000         394.25|      75.00000         375.00| 
  SAFETY CLOSURE                          |                             |                             | 
0310 2519-1004072           123.900  LF   |      53.46000        6623.69|      50.85000        6300.32| 
  FENCE, CHAIN LINK, 72 IN. HEIGHT, ON    |                             |                             | 
  WALL                                    |                             |                             | 
0320 2528-8445110                    LUMP |    1682.04000        1682.04|    1600.00000        1600.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0330 2533-4980005                    LUMP |   50000.00000       50000.00|   75000.00000       75000.00| 
  MOBILIZATION                            |                             |                             | 
0340 2546-1000100           131.000  CY   |     200.00000       26200.00|     238.00000       31178.00| 
  GABIONS OR MATTRESSES                   |                             |                             | 
0350 2554-0114006           356.000  LF   |      68.33000       24325.48|      65.00000       23140.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0360 2554-0202400             3.000  EACH |     352.18000        1056.54|     325.00000         975.00| 
  FITTINGS BY COUNT, POLYVINYL CHLORIDE   |                             |                             | 
  (PVC), 4 INCH TO 6 INCH REDUCER         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 
 
     Bid Order:  009                             Contract ID:  92-3870-602                   Primary County:  WASHINGTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) WI240               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0370 2554-0202400             8.000  EACH |     394.23000        3153.84|     375.00000        3000.00| 
  FITTINGS BY COUNT, POLYVINYL CHLORIDE   |                             |                             | 
  (PVC), 6 INCH 45 DEGREE BEND            |                             |                             | 
0380 2554-0202400             1.000  EACH |     341.66000         341.66|     335.00000         335.00| 
  FITTINGS BY COUNT, POLYVINYL CHLORIDE   |                             |                             | 

  (PVC), 6 INCH TEE                       |                             |                             | 
0390 2554-0204110             1.000  EACH |    1261.53000        1261.53|    1200.00000        1200.00| 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0400 2554-0204120             1.000  EACH |    1471.78000        1471.78|    1400.00000        1400.00| 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0410 2554-0211006             2.000  EACH |     788.46000        1576.92|     750.00000        1500.00| 

  FLUSHING DEVICE (BLOWOFF), 6 IN.        |                             |                             | 
0420 2601-2634100             0.080  ACRE |     700.00000          56.00|     700.00000          56.00| 
  MULCHING                                |                             |                             | 
0430 2601-2636044             0.080  ACRE |   10512.75000         841.02|   20000.00000        1600.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0440 2601-2639010           130.000  SQ   |      63.08000        8200.40|      25.00000        3250.00| 
  SODDING                                 |                             |                             | 
0450 2602-0000020           635.000  LF   |       5.26000        3340.10|       5.00000        3175.00| 
  SILT FENCE                              |                             |                             | 
0460 2602-0000090           635.000  LF   |       1.05000         666.75|       1.00000         635.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       486,865.27|           $       504,896.46|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       486,865.27|           $       504,896.46|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  010  1 
 
     Bid  Order:  010                         Contract ID:  04-0051-049                 Primary County:  APPANOOSE 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WINFIELD CONTRACTORS INC. 
Contract Period:    5 WORK DAYS      Specified Start Date:  08/30/10 
 
 
        Project:  BRFN-005-1(49)--39-04 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  APPANOOSE          Prj Awd Amt: $715,117.79 
          Route:  IOWA 5 
       Location:  IA 5 OVER SOUTH CREEK 1.3 MILES N. OF 
                  MISSOURI STATE LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  WI240          WINFIELD CONTRACTORS INC.                              $    715,117.79    $  1,090,117.79    100.00  % 
   2  IO081          IOWA BRIDGE & CULVERT, L.C.                            $    748,287.48    $  1,123,287.48    103.04  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 
 
     Bid Order:  010                             Contract ID:  04-0051-049                   Primary County:  APPANOOSE 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI240               |(   2  ) IO081               |(      ) 
                                          |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0210; TWIN 12' X 12' X 128'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2210-0475290           610.000  TON  |      25.00000       15250.00|      50.00000       30500.00| 
  MACADAM STONE BASE                      |                             |                             | 
0020 2401-6745625                    LUMP |   60000.00000       60000.00|   30000.00000       30000.00| 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           548.000  CY   |      16.00000        8768.00|      52.00000       28496.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           637.800  CY   |     337.00000      214938.60|     330.00000      210474.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         77911.000  LB   |       1.00000       77911.00|       1.00000       77911.00| 

  REINFORCING STEEL                       |                             |                             | 
0060 2507-3250005           566.000  SY   |       3.00000        1698.00|       3.15000        1782.90| 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-6800061           603.000  TON  |      39.75000       23969.25|      41.78000       25193.34| 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2533-4980005                    LUMP |   25000.00000       25000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       427,534.85|           $       454,357.24|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2101-0850001             0.900  ACRE |    4500.00000        4050.00|    4730.20000        4257.18| 
  CLEARING AND GRUBBING                   |                             |                             | 
0100 2102-2710070          5175.000  CY   |       9.70000       50197.50|      10.20000       52785.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015             5.000  CY   |      50.00000         250.00|      52.56000         262.80| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2105-8425015          1452.000  CY   |       6.00000        8712.00|       6.31000        9162.12| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0130 2107-0875100          1110.000  CY   |       1.80000        1998.00|       1.89000        2097.90| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0140 2115-0100000           252.000  CY   |      39.70000       10004.40|      41.73000       10515.96| 
  MODIFIED SUBBASE                        |                             |                             | 
0150 2121-7425010           184.800  TON  |      28.75000        5313.00|      30.22000        5584.66| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0160 2123-7450000             2.400  STA  |     350.00000         840.00|     367.90000         882.96| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0170 2301-1033100           320.000  SY   |     106.00000       33920.00|     109.38000       35001.60| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 
 
     Bid Order:  010                             Contract ID:  04-0051-049                   Primary County:  APPANOOSE 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI240               |(   2  ) IO081               |(      ) 
                                          |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2402-0425040          2532.000  CY   |      41.55000      105204.60|      43.68000      110597.76| 
  FLOODED BACKFILL                        |                             |                             | 
0190 2502-8212034           400.000  LF   |      14.20000        5680.00|      14.93000        5972.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0200 2502-8220196             4.000  EACH |     250.00000        1000.00|     262.79000        1051.16| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0210 2505-4008120           375.000  LF   |      10.00000        3750.00|       4.83000        1811.25| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2510-6745850           225.000  SY   |       8.00000        1800.00|       8.41000        1892.25| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0230 2520-3350015             1.000  EACH |   15000.00000       15000.00|    3874.80000        3874.80| 
  FIELD OFFICE                            |                             |                             | 
0240 2526-8285000                    LUMP |    2500.00000        2500.00|    5255.78000        5255.78| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263109           270.000  STA  |      13.10000        3537.00|      13.77000        3717.90| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2000.00000        2000.00|    2103.36000        2103.36| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   25000.00000       25000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0280 2601-2636015             1.300  ACRE |    2410.60000        3133.78|    2533.92000        3294.10| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0290 2601-2636043             0.100  ACRE |   10318.11000        1031.81|   10845.90000        1084.59| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2601-2642100             1.300  ACRE |     509.70000         662.61|     535.78000         696.51| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0310 2602-0000030           138.000  LF   |      10.98000        1515.24|      11.54000        1592.52| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0320 2602-0000070           138.000  LF   |       1.50000         207.00|       1.58000         218.04| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0330 2602-0000100           138.000  LF   |       2.00000         276.00|       1.58000         218.04| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       287,582.94|           $       293,930.24|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       715,117.79|           $       748,287.48|           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     1,090,117.79|           $     1,123,287.48 |          $             0.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  101  1 
 
     Bid  Order:  101                         Contract ID:  07-0572-500                 Primary County:  BLACK HAWK 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CUNNINGHAM, K CONST. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/27/10 
 
 
        Project:  MB-057-2(500)43--77-07 
      Work Type:  BRIDGE APPROACH REPAIR 
         County:  BLACK HAWK         Prj Awd Amt: $190,800.31 
          Route:  IOWA 57 
       Location:  CEDAR RIVER OVERFLOW BRIDGE W. OF CEDAR 
                  FALLS(WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    190,800.31     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    203,354.31     106.57  % 

   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    213,545.90     111.92  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    230,854.97     120.99  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    252,284.49     132.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  2 
 
     Bid Order:  101                             Contract ID:  07-0572-500                   Primary County:  BLACK HAWK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU100               |(   2  ) CR120               |(   3  ) IO200 
                                          |CUNNINGHAM, K CONST. CO., IN |CRAMER AND ASSOC., INC.      |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            26.000  CY   |      85.00000        2210.00|      40.00000        1040.00|      50.00000        1300.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2301-0685550           769.600  SY   |     137.00000      105435.20|     150.00000      115440.00|     140.17000      107874.83 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0030 2412-0000100           769.600  SY   |       4.50000        3463.20|       3.50000        2693.60|       3.50000        2693.60 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0040 2510-6745850           769.600  SY   |      20.85000       16046.16|      14.00000       10774.40|      30.00000       23088.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0050 2527-9263109           175.220  STA  |      34.13000        5980.26|      35.00000        6132.70|      20.00000        3504.40 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263130            43.100  STA  |      97.15000        4187.17|      98.00000        4223.80|     100.00000        4310.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0070 2527-9263180           174.990  STA  |      18.81000        3291.56|      19.00000        3324.81|      25.00000        4374.75 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0080 2528-8400048           800.000  LF   |      11.15000        8920.00|      12.00000        9600.00|      16.75000       13400.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0090 2528-8400157             2.000  EACH |    3500.00000        7000.00|    3000.00000        6000.00|    3500.00000        7000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0100 2528-8445110                    LUMP |    7100.00000        7100.00|    7100.00000        7100.00|    9600.00000        9600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2529-5070110            25.400  SY   |     269.40000        6842.76|     250.00000        6350.00|     108.34000        2751.84 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120             4.000  EACH |     100.00000         400.00|     200.00000         800.00|     650.44000        2601.76 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174010            25.500  SY   |      48.00000        1224.00|      50.00000        1275.00|      21.44000         546.72 
  SUBBASE (PATCHES)                       |                             |                             | 
0140 2529-8201000             4.000  EACH |     300.00000        1200.00|     400.00000        1600.00|     700.00000        2800.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0150 2533-4980005                    LUMP |    8500.00000        8500.00|   18000.00000       18000.00|   18700.00000       18700.00 
  MOBILIZATION                            |                             |                             | 
0160 2551-0000110             6.000  EACH |    1500.00000        9000.00|    1500.00000        9000.00|    1500.00000        9000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       190,800.31|           $       203,354.31|           $       213,545.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       190,800.31|           $       203,354.31|           $       213,545.90 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  3 
 
     Bid Order:  101                             Contract ID:  07-0572-500                   Primary County:  BLACK HAWK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) TS020               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            26.000  CY   |      25.00000         650.00|      43.06000        1119.56| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2301-0685550           769.600  SY   |     180.00000      138528.00|     195.62000      150549.15| 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0030 2412-0000100           769.600  SY   |       5.50000        4232.80|      12.89000        9920.14| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0040 2510-6745850           769.600  SY   |      15.00000       11544.00|      11.85000        9119.76| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0050 2527-9263109           175.220  STA  |      36.00000        6307.92|      27.22000        4769.49| 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263130            43.100  STA  |     102.00000        4396.20|     115.50000        4978.05| 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0070 2527-9263180           174.990  STA  |      19.75000        3456.05|      27.50000        4812.23| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0080 2528-8400048           800.000  LF   |      11.70000        9360.00|      18.17000       14536.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0090 2528-8400157             2.000  EACH |    3850.00000        7700.00|    3850.00000        7700.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0100 2528-8445110                    LUMP |    8100.00000        8100.00|   14274.00000       14274.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2529-5070110            25.400  SY   |     125.00000        3175.00|     168.66000        4283.96| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120             4.000  EACH |     125.00000         500.00|     242.56000         970.24| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174010            25.500  SY   |      10.00000         255.00|      39.19000         999.35| 
  SUBBASE (PATCHES)                       |                             |                             | 
0140 2529-8201000             4.000  EACH |     300.00000        1200.00|     595.64000        2382.56| 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0150 2533-4980005                    LUMP |   22000.00000       22000.00|   13950.00000       13950.00| 
  MOBILIZATION                            |                             |                             | 
0160 2551-0000110             6.000  EACH |    1575.00000        9450.00|    1320.00000        7920.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       230,854.97|           $       252,284.49|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       230,854.97|           $       252,284.49|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  102  1 
 
     Bid  Order:  102                         Contract ID:  25-C025-081                 Primary County:  DALLAS 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HOWREY CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/18/11 
 
 
        Project:  STP-ES-E-C025(81)--8T-25 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  DALLAS             Prj Awd Amt: $799,807.42 
          Route:  PCC TRAIL 
       Location:  DALLAS CENTER TO WAUKEE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    799,807.42     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    849,784.30     106.24  % 
   3   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    857,306.00     107.18  % 

   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    862,552.00     107.84  % 
   5   CE120          CEDAR VALLEY CORP.                                                         $    864,585.64     108.09  % 
   6   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    888,666.44     111.11  % 
   7   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    929,560.40     116.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  2 
 
     Bid Order:  102                             Contract ID:  25-C025-081                   Primary County:  DALLAS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) GO020               |(   3  ) GR219 
                                          |HOWREY CONSTRUCTION, INC.    |GODBERSEN-SMITH CONSTRUCTION |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             6.500  ACRE |     750.00000        4875.00|    1500.00000        9750.00|     800.00000        5200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1500.000  CY   |      11.00000       16500.00|      12.00000       18000.00|      10.00000       15000.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           300.000  CY   |      12.00000        3600.00|       9.00000        2700.00|       9.00000        2700.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2110-8200000             5.400  MILE |    3000.00000       16200.00|    6000.00000       32400.00|    7600.00000       41040.00 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0050 2123-7450020           570.000  STA  |      50.00000       28500.00|      40.00000       22800.00|      56.00000       31920.00 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2417-0225018             2.000  EACH |     300.00000         600.00|     250.00000         500.00|     100.00000         200.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0070 2417-1040018           215.000  LF   |      24.00000        5160.00|      30.00000        6450.00|      42.00000        9030.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0080 2510-6745850             4.000  SY   |       5.00000          20.00|      20.00000          80.00|      56.00000         224.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2511-0302600         31652.000  SY   |      20.96000      663425.92|      20.90000      661526.80|      22.00000      696344.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0100 2511-0302800           280.000  SY   |      43.72000       12241.60|      32.00000        8960.00|      40.00000       11200.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0110 2511-7528100           160.000  SF   |      23.50000        3760.00|      20.00000        3200.00|      26.00000        4160.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0120 2518-6910000            18.000  EACH |     200.00000        3600.00|     200.00000        3600.00|     206.00000        3708.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2526-8285000                    LUMP |    5600.00000        5600.00|    8000.00000        8000.00|    2000.00000        2000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0140 2528-8445110                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   15000.00000       15000.00|   50000.00000       50000.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
0160 2599-9999005             8.000  EACH |     200.00000        1600.00|     200.00000        1600.00|     200.00000        1600.00 
  ('EACH' ITEM) PERMANENT TUBULAR MARKERS |                             |                             | 
0170 2599-9999010                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  ('LUMP SUM' ITEM) SIGNING               |                             |                             | 
0180 2601-2634100             6.500  ACRE |     700.00000        4550.00|     700.00000        4550.00|     700.00000        4550.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  3 
 
     Bid Order:  102                             Contract ID:  25-C025-081                   Primary County:  DALLAS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) GO020               |(   3  ) GR219 
                                          |HOWREY CONSTRUCTION, INC.    |GODBERSEN-SMITH CONSTRUCTION |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2601-2636041             6.500  ACRE |     934.60000        6074.90|     795.00000        5167.50|     820.00000        5330.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0200 2602-0000020          2000.000  LF   |       2.00000        4000.00|       1.75000        3500.00|       2.00000        4000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       799,807.42|           $       849,784.30|           $       857,306.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       799,807.42|           $       849,784.30|           $       857,306.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
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     Bid Order:  102                             Contract ID:  25-C025-081                   Primary County:  DALLAS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) CE120               |(   6  ) CO415 
                                          |JASPER CONST. SERVICES, INC. |CEDAR VALLEY CORP.           |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             6.500  ACRE |    2000.00000       13000.00|    2100.00000       13650.00|    1325.00000        8612.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1500.000  CY   |       6.00000        9000.00|       5.66000        8490.00|      15.25000       22875.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           300.000  CY   |      15.00000        4500.00|       7.13000        2139.00|      15.25000        4575.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2110-8200000             5.400  MILE |    4000.00000       21600.00|    3110.00000       16794.00|    5100.00000       27540.00 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0050 2123-7450020           570.000  STA  |      70.00000       39900.00|      70.75000       40327.50|      54.00000       30780.00 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2417-0225018             2.000  EACH |     350.00000         700.00|     300.00000         600.00|     250.00000         500.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0070 2417-1040018           215.000  LF   |      30.00000        6450.00|      30.00000        6450.00|      33.25000        7148.75 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0080 2510-6745850             4.000  SY   |      30.00000         120.00|      50.00000         200.00|     400.00000        1600.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2511-0302600         31652.000  SY   |      22.00000      696344.00|      21.92000      693811.84|      22.60000      715335.20 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0100 2511-0302800           280.000  SY   |      35.00000        9800.00|      54.86000       15360.80|      64.75000       18130.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0110 2511-7528100           160.000  SF   |      30.00000        4800.00|      18.25000        2920.00|      36.00000        5760.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0120 2518-6910000            18.000  EACH |     210.00000        3780.00|     200.00000        3600.00|     205.00000        3690.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2526-8285000                    LUMP |    4600.00000        4600.00|    6800.00000        6800.00|    3850.00000        3850.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0140 2528-8445110                    LUMP |    1575.00000        1575.00|    7275.00000        7275.00|    1550.00000        1550.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   26500.00000       26500.00|   28350.00000       28350.00|   18499.99000       18499.99 
  MOBILIZATION                            |                             |                             | 
0160 2599-9999005             8.000  EACH |     210.00000        1680.00|     200.00000        1600.00|     205.00000        1640.00 
  ('EACH' ITEM) PERMANENT TUBULAR MARKERS |                             |                             | 
0170 2599-9999010                    LUMP |    3150.00000        3150.00|    3000.00000        3000.00|    3100.00000        3100.00 
  ('LUMP SUM' ITEM) SIGNING               |                             |                             | 
0180 2601-2634100             6.500  ACRE |     700.00000        4550.00|     700.00000        4550.00|     700.00000        4550.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  102                             Contract ID:  25-C025-081                   Primary County:  DALLAS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) CE120               |(   6  ) CO415 
                                          |JASPER CONST. SERVICES, INC. |CEDAR VALLEY CORP.           |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2601-2636041             6.500  ACRE |     982.00000        6383.00|     795.00000        5167.50|     820.00000        5330.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0200 2602-0000020          2000.000  LF   |       2.06000        4120.00|       1.75000        3500.00|       1.80000        3600.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       862,552.00|           $       864,585.64|           $       888,666.44 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       862,552.00|           $       864,585.64|           $       888,666.44 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  25-C025-081                   Primary County:  DALLAS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(      )                     |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             6.500  ACRE |    1300.00000        8450.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1500.000  CY   |      15.00000       22500.00|                             | 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           300.000  CY   |      15.00000        4500.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2110-8200000             5.400  MILE |    5000.00000       27000.00|                             | 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0050 2123-7450020           570.000  STA  |      75.00000       42750.00|                             | 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2417-0225018             2.000  EACH |     247.50000         495.00|                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0070 2417-1040018           215.000  LF   |      32.50000        6987.50|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0080 2510-6745850             4.000  SY   |     100.00000         400.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2511-0302600         31652.000  SY   |      23.70000      750152.40|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0100 2511-0302800           280.000  SY   |      41.85000       11718.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0110 2511-7528100           160.000  SF   |      28.00000        4480.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0120 2518-6910000            18.000  EACH |     200.00000        3600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0130 2526-8285000                    LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 

0140 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2599-9999005             8.000  EACH |     200.00000        1600.00|                             | 
  ('EACH' ITEM) PERMANENT TUBULAR MARKERS |                             |                             | 
0170 2599-9999010                    LUMP |    3000.00000        3000.00|                             | 
  ('LUMP SUM' ITEM) SIGNING               |                             |                             | 
0180 2601-2634100             6.500  ACRE |     700.00000        4550.00|                             | 
  MULCHING                                |                             |                             | 
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     Bid Order:  102                             Contract ID:  25-C025-081                   Primary County:  DALLAS 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(      )                     |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2601-2636041             6.500  ACRE |    1015.00000        6597.50|                             | 
  SEEDING AND FERTILIZING                 |                             |                             | 
0200 2602-0000020          2000.000  LF   |       1.64000        3280.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       929,560.40|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       929,560.40|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  103  1 
 
     Bid  Order:  103                         Contract ID:  47-3515-603                 Primary County:  IDA 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  STP-E-3515(603)--8V-47 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  IDA                Prj Awd Amt: $166,052.70 
          Route:  PCC SIDEWALK/TRAIL 
       Location:  REC CENTER TO 2ND STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    166,052.70     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    179,480.32     108.08  % 

   3   HA535          STEVE HARRIS CONSTRUCTION, INC.                                            $    337,813.46     203.43  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
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     Bid Order:  103                             Contract ID:  47-3515-603                   Primary County:  IDA 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) JA250               |(   3  ) HA535 
                                          |GODBERSEN-SMITH CONSTRUCTION |JASPER CONST. SERVICES, INC. |HARRIS, STEVE CONST., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           266.700  UNIT |      25.00000        6667.50|      30.00000        8001.00|      31.00000        8267.70 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           670.000  CY   |      12.00000        8040.00|      10.00000        6700.00|      22.00000       14740.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2123-7450020            64.900  STA  |     150.00000        9735.00|      80.00000        5192.00|     350.00000       22715.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2510-6745850             4.200  SY   |      20.00000          84.00|      35.00000         147.00|      50.00000         210.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0050 2511-0302400          2371.600  SY   |      22.00000       52175.20|      27.00000       64033.20|      47.00000      111465.20 

  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 4 IN.                         |                             |                             | 
0060 2511-0302600           730.500  SY   |      27.00000       19723.50|      35.10000       25640.55|      51.10000       37328.55 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0070 2511-0302800            62.900  SY   |      34.00000        2138.60|      41.00000        2578.90|      56.45000        3550.71 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0080 2511-0310100            35.700  STA  |     195.00000        6961.50|     140.00000        4998.00|     250.00000        8925.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0090 2511-6745900           157.500  SY   |      10.00000        1575.00|       8.00000        1260.00|      30.00000        4725.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0100 2511-7526006            27.200  SY   |      40.00000        1088.00|      45.00000        1224.00|      51.50000        1400.80 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0110 2511-7528100            32.000  SF   |      22.00000         704.00|      32.00000        1024.00|      50.00000        1600.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0120 2512-1725256            15.000  LF   |      40.00000         600.00|      21.00000         315.00|      35.00000         525.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0130 2519-1002072            81.000  LF   |      45.00000        3645.00|      42.00000        3402.00|      40.00000        3240.00 

  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0140 2519-1010020            90.000  LF   |       7.00000         630.00|       6.30000         567.00|      25.00000        2250.00 
  REMOVAL OF CHAIN LINK FENCE, AS PER PLA |                             |                             | 
0150 2519-3710000             1.000  EACH |     770.00000         770.00|     735.00000         735.00|     700.00000         700.00 
  GATE ASSEMBLY, CHAIN LINK, 14' (2-7'    |                             |                             | 
  GATES)                                  |                             |                             | 
0160 2519-3711600             1.000  EACH |     800.00000         800.00|     787.50000         787.50|     750.00000         750.00 
  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
0170 2527-9263109            14.800  STA  |     200.00000        2960.00|     183.75000        2719.50|     200.00000        2960.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  103                             Contract ID:  47-3515-603                   Primary County:  IDA 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) JA250               |(   3  ) HA535 
                                          |GODBERSEN-SMITH CONSTRUCTION |JASPER CONST. SERVICES, INC. |HARRIS, STEVE CONST., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2528-8445110                    LUMP |    4500.00000        4500.00|    4100.00000        4100.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   18000.00000       18000.00|   15000.00000       15000.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
0200 2599-9999010                    LUMP |    8500.00000        8500.00|   13000.00000       13000.00|    5700.00000        5700.00 

  ('LUMP SUM' ITEM) EXTEND EXISTING       |                             |                             | 
  SIDEWALK/TRAIL DRAINAGE STRUCTTURES     |                             |                             | 
0210 2599-9999010                    LUMP |    4500.00000        4500.00|    6000.00000        6000.00|   20000.00000       20000.00 
  ('LUMP SUM' ITEM) RELOCATE BASEBALL     |                             |                             | 
  FACILITIES                              |                             |                             | 
0220 2599-9999010                    LUMP |    6500.00000        6500.00|    6000.00000        6000.00|    6000.00000        6000.00 

  ('LUMP SUM' ITEM) RELOCATE BLEACHERS    |                             |                             | 
0230 2601-2636044             1.503  ACRE |    1800.00000        2705.40|    1890.00000        2840.67|    3500.00000        5260.50 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0240 2602-0000020           500.000  LF   |       2.50000        1250.00|       2.65000        1325.00|       5.00000        2500.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000060           500.000  LF   |       1.00000         500.00|       1.05000         525.00|       2.00000        1000.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0260 2611-0000200             2.000  EACH |     650.00000        1300.00|     682.50000        1365.00|     500.00000        1000.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       166,052.70|           $       179,480.32|           $       337,813.46 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       166,052.70|           $       179,480.32|           $       337,813.46 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  104  1 
 
     Bid  Order:  104                         Contract ID:  50-5482-612                 Primary County:  JASPER 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TK CONCRETE, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  STP-E-5482(612)--8V-50 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  JASPER             Prj Awd Amt: $159,525.25 
          Route:  PCC TRAIL 
       Location:  S 13TH AVE EAST, E 19TH ST SOUTH, 
                  S 7TH AVE EAST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   T.033          TK CONCRETE, INC.                                                          $    159,525.25     100.00  % 

   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    182,222.50     114.22  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    219,968.32     137.88  % 
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     Bid Order:  104                             Contract ID:  50-5482-612                   Primary County:  JASPER 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) JA250               |(   3  ) AB112 
                                          |TK CONCRETE, INC.            |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           146.000  CY   |      12.50000        1825.00|      30.00000        4380.00|      63.00000        9198.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015           550.000  CY   |       5.00000        2750.00|      15.00000        8250.00|      15.75000        8662.50 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2123-7450020            90.000  STA  |      50.00000        4500.00|      60.00000        5400.00|     184.80000       16632.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2213-6745500             1.610  STA  |    1400.00000        2254.00|    1500.00000        2415.00|    1060.50000        1707.41 
  REMOVAL OF CURB                         |                             |                             | 
0050 2213-7100400            15.000  EACH |     100.00000        1500.00|      75.00000        1125.00|     210.00000        3150.00 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2303-3400000             3.000  EACH |     250.00000         750.00|    1000.00000        3000.00|     682.50000        2047.50 
  ADJUSTMENT OF FIXTURES                  |                             |                             | 
0070 2503-0114230             4.000  LF   |     400.00000        1600.00|     600.00000        2400.00|     446.25000        1785.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0080 2510-6745850            86.000  SY   |       9.00000         774.00|      20.00000        1720.00|      16.80000        1444.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2511-0302500          3920.000  SY   |      25.00000       98000.00|      26.00000      101920.00|      26.70000      104664.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0100 2511-6745900           151.000  SY   |       6.75000        1019.25|      10.00000        1510.00|      10.50000        1585.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0110 2511-7526004            25.000  SY   |      27.00000         675.00|      32.00000         800.00|      40.00000        1000.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0120 2511-7526006           120.000  SY   |      30.60000        3672.00|      40.00000        4800.00|      46.70000        5604.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0130 2511-7528100           176.000  SF   |      22.00000        3872.00|      30.00000        5280.00|      30.00000        5280.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 

0140 2512-1725256            19.000  LF   |      30.00000         570.00|      30.00000         570.00|      50.10000         951.90 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0150 2515-2475006            95.000  SY   |      30.60000        2907.00|      35.00000        3325.00|      45.25000        4298.75 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0160 2519-1002072            40.000  LF   |      55.00000        2200.00|      52.00000        2080.00|      50.00000        2000.00 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0170 2528-8445110                    LUMP |    3250.00000        3250.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00|     295.00000        5900.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  104                             Contract ID:  50-5482-612                   Primary County:  JASPER 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) JA250               |(   3  ) AB112 
                                          |TK CONCRETE, INC.            |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2533-4980005                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0200 2599-9999005             2.000  EACH |    1000.00000        2000.00|    1750.00000        3500.00|     934.50000        1869.00 
  ('EACH' ITEM) MODIFY STORM MANHOLE TOP  |                             |                             | 
0210 2599-9999005            15.000  EACH |     180.00000        2700.00|      50.00000         750.00|     161.70000        2425.50 

  ('EACH' ITEM) STORM DRAIN INLET         |                             |                             | 
  PROTECTION                              |                             |                             | 
0220 2599-9999014           318.000  SF   |      25.00000        7950.00|      25.00000        7950.00|      45.00000       14310.00 
  ('SQUARE FEET' ITEM) RETAINING WALL,    |                             |                             | 
  RAILROAD TIE                            |                             |                             | 
0230 2602-0000020           419.000  LF   |       3.00000        1257.00|       2.50000        1047.50|       2.84000        1189.96 

  SILT FENCE                              |                             |                             | 
0240 2602-0000030            25.000  LF   |       4.00000         100.00|       4.00000         100.00|      10.50000         262.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       159,525.25|           $       182,222.50|           $       219,968.32 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       159,525.25|           $       182,222.50|           $       219,968.32 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  77-2352-624                 Primary County:  POLK 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  IMN-235-2(624)0--0E-77 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  POLK               Prj Awd Amt: $124,524.00 
          Route:  I-235 
       Location:  IN DES MOINES AREA AT 24 BRIDGE LOCATIONS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    124,524.00     100.00  % 
   2   DO140          DORMARK CONSTRUCTION CO.                                                   $    142,437.00     114.38  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    174,711.92     140.30  % 
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     Bid Order:  105                             Contract ID:  77-2352-624                   Primary County:  POLK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) DO140               |(   3  ) AB112 
                                          |JASPER CONST. SERVICES, INC. |DORMARK CONSTRUCTION CO.     |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCC SIDEWALK & MEDIAN PAVING REPAIR AT VARIOUS BRIDGE LOCATIONS IN DES MOINES 
                                          |                             |                             | 
0010 2301-4875006            18.000  SY   |      75.00000        1350.00|     115.00000        2070.00|      74.00000        1332.00 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0020 2510-6745850            18.000  SY   |      25.00000         450.00|      73.00000        1314.00|     100.00000        1800.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0030 2511-6745900           649.000  SY   |      20.00000       12980.00|      25.00000       16225.00|      60.00000       38940.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0040 2511-7526004           257.000  SY   |      50.00000       12850.00|     104.00000       26728.00|      79.00000       20303.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0050 2533-4980005                    LUMP |   20000.00000       20000.00|    6000.00000        6000.00|   15000.00000       15000.00 

  MOBILIZATION                            |                             |                             | 
0060 2599-9999018           392.000  SY   |     150.00000       58800.00|     165.00000       64680.00|     215.00000       84280.00 
  ('SQUARE YARDS' ITEM) BRIDGE SIDEWALK   |                             |                             | 
  APPROACH PAVING                         |                             |                             | 
     SECTION TOTALS                       |           $       106,430.00|           $       117,017.00|           $       161,655.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2527-9263130             0.720  STA  |     200.00000         144.00|     500.00000         360.00|     148.50000         106.92 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0080 2528-8445110                    LUMP |   15000.00000       15000.00|   22110.00000       22110.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $        18,094.00|           $        25,420.00|           $        13,056.92 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       124,524.00|           $       142,437.00|           $       174,711.92 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  106  1 
 
     Bid  Order:  106                         Contract ID:  92-8140-609                 Primary County:  WASHINGTON 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  STP-U-8140(609)--70-92 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  WASHINGTON         Prj Awd Amt: $1,107,940.00 
          Route:  9TH AVENUE 
       Location:  IN THE CITY OF WASHINGTON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,107,940.00     100.00  % 
   2   ST780          STREB CONSTRUCTION CO., INC.                                               $  1,148,470.80     103.65  % 

   3   CE120          CEDAR VALLEY CORP.                                                         $  1,458,226.58     131.61  % 
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     Bid Order:  106                             Contract ID:  92-8140-609                   Primary County:  WASHINGTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) ST780               |(   3  ) CE120 
                                          |JASPER CONST. SERVICES, INC. |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          2103.000  CY   |      12.00000       25236.00|      14.00000       29442.00|      17.00000       35751.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2109-8225100            36.000  STA  |     600.00000       21600.00|     300.00000       10800.00|     206.00000        7416.00 

  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0030 2115-0100200          3022.000  CY   |       5.00000       15110.00|       7.00000       21154.00|      21.00000       63462.00 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0040 2123-7450000             5.000  STA  |     300.00000        1500.00|     300.00000        1500.00|     550.00000        2750.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2213-6745500             6.560  STA  |     800.00000        5248.00|    1100.00000        7216.00|     810.00000        5313.60 

  REMOVAL OF CURB                         |                             |                             | 
0060 2214-5145160          3663.000  TON  |      14.00000       51282.00|      10.00000       36630.00|      13.40000       49084.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2301-1033070         10100.000  SY   |      33.50000      338350.00|      35.00000      353500.00|      41.34000      417534.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2301-1033080           702.000  SY   |      48.00000       33696.00|      45.15000       31695.30|      73.19000       51379.38 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2301-1083070          1000.000  SY   |      38.00000       38000.00|      40.50000       40500.00|      73.26000       73260.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0100 2301-6911722                    LUMP |    1200.00000        1200.00|    2000.00000        2000.00|    1000.00000        1000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2303-0033500          1080.000  TON  |      62.00000       66960.00|      59.00000       63720.00|      65.00000       70200.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0120 2303-0246422            64.800  TON  |     520.00000       33696.00|     494.50000       32043.60|     495.00000       32076.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0130 2303-3400000            55.000  EACH |     350.00000       19250.00|    1000.00000       55000.00|     503.00000       27665.00 
  ADJUSTMENT OF FIXTURES                  |                             |                             | 
0140 2303-6911000                    LUMP |    3045.00000        3045.00|    2900.00000        2900.00|    2900.00000        2900.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2424-6772250          7700.000  SF   |      22.00000      169400.00|      21.00000      161700.00|      25.00000      192500.00 
  SHOTCRETE                               |                             |                             | 
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     Bid Order:  106                             Contract ID:  92-8140-609                   Primary County:  WASHINGTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) ST780               |(   3  ) CE120 
                                          |JASPER CONST. SERVICES, INC. |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2435-0250100             1.000  EACH |    2500.00000        2500.00|    4000.00000        4000.00|    4000.00000        4000.00 
  INTAKE, SW-501                          |                             |                             | 
0170 2435-0251100             1.000  EACH |    3500.00000        3500.00|    4000.00000        4000.00|    4300.00000        4300.00 
  INTAKE, SW-511                          |                             |                             | 
0180 2435-0251104             2.000  EACH |    2000.00000        4000.00|    2500.00000        5000.00|    3000.00000        6000.00 

  INTAKE, SW-511, TOP ONLY                |                             |                             | 
0190 2502-8212304            30.000  LF   |      35.00000        1050.00|      20.00000         600.00|      38.00000        1140.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0200 2503-0114212            10.000  LF   |      85.00000         850.00|     110.00000        1100.00|     245.00000        2450.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0210 2503-0200036            10.000  LF   |      28.00000         280.00|      30.00000         300.00|      85.00000         850.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0220 2510-6745850           702.000  SY   |      10.00000        7020.00|      15.00000       10530.00|      21.00000       14742.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2510-6750600            11.000  EACH |     800.00000        8800.00|    1000.00000       11000.00|     350.00000        3850.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0240 2511-6745900           338.000  SY   |       9.00000        3042.00|      10.00000        3380.00|      18.00000        6084.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0250 2511-7526006           382.000  SY   |      50.00000       19100.00|      39.45000       15069.90|      55.00000       21010.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0260 2511-7526008            35.000  SY   |      60.00000        2100.00|      44.00000        1540.00|      75.00000        2625.00 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0270 2511-7528100           208.000  SF   |      32.00000        6656.00|      40.00000        8320.00|      38.50000        8008.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0280 2512-1725356           656.000  LF   |      25.00000       16400.00|      30.00000       19680.00|      45.00000       29520.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. |                             |                             | 
0290 2515-2475006           580.000  SY   |      40.00000       23200.00|      38.00000       22040.00|      63.00000       36540.00 

  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0300 2515-6745600           600.000  SY   |      10.00000        6000.00|      10.00000        6000.00|      16.00000        9600.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0310 2518-6910000            36.000  EACH |      50.00000        1800.00|      50.00000        1800.00|      50.00000        1800.00 
  SAFETY CLOSURE                          |                             |                             | 
0320 2526-8285000                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0330 2527-9263126            68.000  STA  |     250.00000       17000.00|     295.00000       20060.00|     295.00000       20060.00 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
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     Bid Order:  106                             Contract ID:  92-8140-609                   Primary County:  WASHINGTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) ST780               |(   3  ) CE120 
                                          |JASPER CONST. SERVICES, INC. |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2527-9270111            68.000  STA  |      41.00000        2788.00|      60.00000        4080.00|      60.00000        4080.00 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0350 2528-8445110                    LUMP |   17500.00000       17500.00|   20000.00000       20000.00|   25500.00000       25500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2530-5070210           600.000  SF   |      39.00000       23400.00|      50.00000       30000.00|      40.00000       24000.00 

  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0370 2532-5200001          2420.000  SY   |      15.00000       36300.00|       4.50000       10890.00|      15.42000       37316.40 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0380 2533-4980005                    LUMP |   65000.00000       65000.00|   80000.00000       80000.00|  140000.00000      140000.00 
  MOBILIZATION                            |                             |                             | 

0390 2599-9999009           320.000  LF   |       3.30000        1056.00|       4.00000        1280.00|       3.00000         960.00 
  ('LINEAR FEET' ITEM) BALES FOR SILT     |                             |                             | 
  DIKES                                   |                             |                             | 
0400 2599-9999014            80.000  SF   |     105.00000        8400.00|     100.00000        8000.00|     150.00000       12000.00 
  ('SQUARE FEET' ITEM) REPAIR BRICK       |                             |                             | 
  STRUCTURES                              |                             |                             | 
0410 2601-2636044             1.000  ACRE |    2625.00000        2625.00|    5000.00000        5000.00|    2500.00000        2500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,107,940.00|           $     1,148,470.80|           $     1,458,226.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,107,940.00|           $     1,148,470.80|           $     1,458,226.58 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  53-1362-026                 Primary County:  JONES 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TSCHIGGFRIE EXCAV. CO. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  STPN-136-2(26)--2J-53 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  JONES              Prj Awd Amt: $125,743.00 
          Route:  IOWA 136 
       Location:  JUST NORTH OF THE MAQUOKETA RIVER APPROX. 7 
                  MILES SOUTH OF CASCADE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    125,743.00     100.00  % 
   2   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    142,596.10     113.40  % 

   3   TO105          TOP GRADE EXCAVATING, INC.                                                 $    148,849.23     118.37  % 
   4   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    158,120.00     125.74  % 
   5   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    163,517.70     130.04  % 
   6   ST359          STEGER CONSTRUCTION, INC.                                                  $    177,356.40     141.04  % 
   7   VI035          VIETH CONSTRUCTION CORPORATION                                             $    194,742.00     154.87  % 
   8   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    220,796.00     175.59  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  2 
 
     Bid Order:  107                             Contract ID:  53-1362-026                   Primary County:  JONES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) EA057               |(   3  ) TO105 
                                          |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CO |TOP GRADE EXCAVATING, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            10.000  UNIT |      24.00000         240.00|      92.00000         920.00|      50.00000         500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1360.000  TON  |      11.30000       15368.00|      12.25000       16660.00|      13.03000       17720.80 

  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000           500.000  CY   |      10.50000        5250.00|       9.30000        4650.00|       6.60000        3300.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          1310.000  CY   |       3.80000        4978.00|       8.25000       10807.50|       5.95000        7794.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2121-7425020           854.000  TON  |      11.30000        9650.20|      15.00000       12810.00|      12.00000       10248.00 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2301-1033090          1408.000  SY   |      35.40000       49843.20|      36.20000       50969.60|      35.40000       49843.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0070 2505-4008120           250.000  LF   |       2.00000         500.00|       2.65000         662.50|       6.08000        1520.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0080 2505-4008300           125.000  LF   |      12.00000        1500.00|      13.50000        1687.50|      12.00000        1500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0090 2505-4008400             4.000  EACH |    1425.00000        5700.00|    1550.00000        6200.00|    1425.00000        5700.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     175.00000         700.00|     190.00000         760.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    1700.00000        6800.00|    1800.00000        7200.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2506-4984000             1.000  CY   |     208.00000         208.00|     265.00000         265.00|     100.00000         100.00 
  FLOWABLE MORTAR                         |                             |                             | 
0130 2510-6745850          1408.000  SY   |       5.80000        8166.40|       5.50000        7744.00|      10.33000       14544.64 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0140 2518-6910000             4.000  EACH |     120.00000         480.00|     135.00000         540.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109            15.200  STA  |      65.00000         988.00|      70.00000        1064.00|      65.00000         988.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2528-8445110                    LUMP |    1500.00000        1500.00|    1600.00000        1600.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2530-0400061             8.400  TON  |     188.00000        1579.20|     165.00000        1386.00|     275.00000        2310.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
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     Bid Order:  107                             Contract ID:  53-1362-026                   Primary County:  JONES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) EA057               |(   3  ) TO105 
                                          |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CO |TOP GRADE EXCAVATING, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2530-5070221            49.000  SY   |      68.00000        3332.00|     130.00000        6370.00|      20.41000        1000.09 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0190 2533-4980005                    LUMP |    6800.00000        6800.00|    8500.00000        8500.00|   20500.00000       20500.00 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000020           720.000  LF   |       3.00000        2160.00|       2.50000        1800.00|       2.50000        1800.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       125,743.00|           $       142,596.10|           $       148,849.23 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       125,743.00|           $       142,596.10|           $       148,849.23 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  53-1362-026                   Primary County:  JONES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) SK040               |(   6  ) ST359 
                                          |HORSFIELD CONSTRUCTION, INC  |SKYLINE CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            10.000  UNIT |     150.00000        1500.00|     100.00000        1000.00|      50.00000         500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1360.000  TON  |      14.50000       19720.00|      12.95000       17612.00|      17.00000       23120.00 

  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000           500.000  CY   |      14.00000        7000.00|      10.00000        5000.00|      12.00000        6000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          1310.000  CY   |       8.00000       10480.00|       3.55000        4650.50|       3.90000        5109.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2121-7425020           854.000  TON  |      17.00000       14518.00|      13.95000       11913.30|      14.50000       12383.00 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2301-1033090          1408.000  SY   |      40.25000       56672.00|      42.45000       59769.60|      44.50000       62656.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0070 2505-4008120           250.000  LF   |       3.00000         750.00|      10.00000        2500.00|      10.00000        2500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0080 2505-4008300           125.000  LF   |      12.00000        1500.00|      12.50000        1562.50|      12.00000        1500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0090 2505-4008400             4.000  EACH |    1425.00000        5700.00|      14.50000          58.00|    1425.00000        5700.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     175.00000         700.00|     200.00000         800.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    1700.00000        6800.00|    1750.00000        7000.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2506-4984000             1.000  CY   |     250.00000         250.00|     200.00000         200.00|     420.00000         420.00 
  FLOWABLE MORTAR                         |                             |                             | 
0130 2510-6745850          1408.000  SY   |      10.00000       14080.00|      10.75000       15136.00|      11.00000       15488.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0140 2518-6910000             4.000  EACH |     120.00000         480.00|     100.00000         400.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109            15.200  STA  |      65.00000         988.00|      72.00000        1094.40|      67.00000        1018.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2528-8445110                    LUMP |    1500.00000        1500.00|    2600.00000        2600.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2530-0400061             8.400  TON  |     150.00000        1260.00|     161.00000        1352.40|     150.00000        1260.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
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     Bid Order:  107                             Contract ID:  53-1362-026                   Primary County:  JONES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) SK040               |(   6  ) ST359 
                                          |HORSFIELD CONSTRUCTION, INC  |SKYLINE CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2530-5070221            49.000  SY   |     118.00000        5782.00|     121.00000        5929.00|     118.00000        5782.00 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0190 2533-4980005                    LUMP |    7000.00000        7000.00|   23500.00000       23500.00|   23000.00000       23000.00 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000020           720.000  LF   |       2.00000        1440.00|       2.00000        1440.00|       2.00000        1440.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       158,120.00|           $       163,517.70|           $       177,356.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       158,120.00|           $       163,517.70|           $       177,356.40 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  53-1362-026                   Primary County:  JONES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(   8  ) TA060               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            10.000  UNIT |     110.00000        1100.00|     150.00000        1500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1360.000  TON  |      16.25000       22100.00|      21.00000       28560.00| 

  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000           500.000  CY   |      12.00000        6000.00|      20.00000       10000.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          1310.000  CY   |       9.00000       11790.00|       6.00000        7860.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2121-7425020           854.000  TON  |      18.50000       15799.00|      25.00000       21350.00| 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2301-1033090          1408.000  SY   |      47.00000       66176.00|      56.00000       78848.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0070 2505-4008120           250.000  LF   |       5.50000        1375.00|      10.00000        2500.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0080 2505-4008300           125.000  LF   |      13.00000        1625.00|      12.00000        1500.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0090 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1425.00000        5700.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     200.00000         800.00|     175.00000         700.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1700.00000        6800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2506-4984000             1.000  CY   |    1900.00000        1900.00|    1200.00000        1200.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0130 2510-6745850          1408.000  SY   |       6.50000        9152.00|      10.00000       14080.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0140 2518-6910000             4.000  EACH |     150.00000         600.00|     120.00000         480.00| 
  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109            15.200  STA  |      75.00000        1140.00|      65.00000         988.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2528-8445110                    LUMP |    1800.00000        1800.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2530-0400061             8.400  TON  |     275.00000        2310.00|     250.00000        2100.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  7 
 
     Bid Order:  107                             Contract ID:  53-1362-026                   Primary County:  JONES 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(   8  ) TA060               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2530-5070221            49.000  SY   |     275.00000       13475.00|     250.00000       12250.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0190 2533-4980005                    LUMP |   22000.00000       22000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000020           720.000  LF   |       2.50000        1800.00|       4.00000        2880.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       194,742.00|           $       220,796.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       194,742.00|           $       220,796.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  06-C006-079                 Primary County:  BENTON 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PELLING, L.L. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/27/10 
 
 
        Project:  FM-C006(79)--55-06 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BENTON             Prj Awd Amt: $789,909.45 
          Route:  E66 
       Location:  FROM 13TH AVENUE EAST TO THE CITY LIMITS OF 
                  LUZERNE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $    789,909.45     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    885,656.90     112.12  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  2 
 
     Bid Order:  151                             Contract ID:  06-C006-079                   Primary County:  BENTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) O.051               |(      ) 
                                          |PELLING, L.L. CO., INC.      |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2800.000  TON  |      16.60000       46480.00|      24.00000       67200.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2214-5145150          1540.000  SY   |       6.00000        9240.00|       2.60000        4004.00| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0031500          7550.000  TON  |      35.60000      268780.00|      39.65000      299357.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0040 2303-0245828           453.000  TON  |     455.00000      206115.00|     490.00000      221970.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0050 2303-6911000                    LUMP |     500.00000         500.00|    1755.00000        1755.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2318-1001100         47301.000  SY   |       1.93000       91290.93|       2.10000       99332.10| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0070 2318-1001224         56762.000  GAL  |       1.96000      111253.52|       2.15000      122038.30| 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0080 2528-8445110                    LUMP |    3000.00000        3000.00|    9040.00000        9040.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00| 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00| 
  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |   33300.00000       33300.00|   41010.00000       41010.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       789,909.45|           $       885,656.90|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       789,909.45|           $       885,656.90|           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  35-C035-062                 Primary County:  FRANKLIN 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  FM-C035(62)--55-35                                     Project:  FM-C035(63)--55-35 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  FRANKLIN           Prj Awd Amt: $357,682.08             County:  FRANKLIN           Prj Awd Amt: $814,604.43 
          Route:  S13                                                      Route:  S13 
       Location:  ON CO.RTE. S-13 FROM NEAR 70TH ST. TO                 Location:  GROUSE AVE. TO JUST SOUTH OF 60TH ST 
                  EAST RAILROAD IN CITY OF DOWS                                    ON CARDINAL AVE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,172,286.51     100.00  % 

   2   MA810          MATHY CONSTRUCTION CO.                                                     $  1,175,903.98     100.30  % 
   3   MA225          MANATT'S, INC.                                                             $  1,428,031.36     121.81  % 
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     Bid Order:  152                             Contract ID:  35-C035-062                   Primary County:  FRANKLIN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                             FM-C035(62)--55-35 
                                          |                             |                             | 
0010 2121-7425020           955.000  TON  |      14.65000       13990.75|      13.82000       13198.10|      15.63000       14926.65 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             2.004  MILE |     250.00000         501.00|     150.00000         300.60|     300.00000         601.20 

  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           198.000  SY   |      52.13000       10321.74|      50.00000        9900.00|     113.00000       22374.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330             2.000  EACH |     150.00000         300.00|     750.00000        1500.00|     200.00000         400.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-2713300           184.000  CY   |      16.33000        3004.72|      10.35000        1904.40|      35.00000        6440.00 

  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2213-8201060          1086.000  SY   |      26.57000       28855.02|      20.71000       22491.06|      25.00000       27150.00 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0070 2214-5145150          1467.000  SY   |       3.92000        5750.64|       4.50000        6601.50|       3.50000        5134.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2302-7430100            48.710  STA  |      50.00000        2435.50|      23.50000        1144.69|      50.00000        2435.50 
  SHOULDERS, TYPE A                       |                             |                             | 
0090 2303-0013500          4817.000  TON  |      28.50000      137284.50|      24.41000      117582.97|      28.71000      138296.07 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0100 2303-0245828           289.000  TON  |     387.00000      111843.00|     458.00000      132362.00|     490.00000      141610.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-3400000             3.000  EACH |     500.00000        1500.00|     375.00000        1125.00|    1000.00000        3000.00 
  ADJUSTMENT OF FIXTURES                  |                             |                             | 
0120 2303-6911000                    LUMP |     270.00000         270.00|     250.00000         250.00|    2000.00000        2000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2315-8275055           245.000  TON  |      13.05000        3197.25|      13.82000        3385.90|      15.63000        3829.35 
  SURFACING, DRIVEWAY                     |                             |                             | 

0140 2527-9263109           931.492  STA  |       8.35000        7777.96|       9.93000        9249.72|       8.35000        7777.96 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |    2000.00000        2000.00|    3200.00000        3200.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            50.000  EACH |     295.00000       14750.00|     295.00000       14750.00|     295.00000       14750.00 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115            20.000  EACH |     445.00000        8900.00|     445.00000        8900.00|     445.00000        8900.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  152                             Contract ID:  35-C035-062                   Primary County:  FRANKLIN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2533-4980005                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       357,682.08|           $       349,845.94|           $       454,625.23 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                             FM-C035(63)--55-35 

                                          |                             |                             | 
0190 2102-2710070            25.000  CY   |      10.00000         250.00|      20.00000         500.00|      48.00000        1200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0200 2121-7425020          2950.000  TON  |      14.75000       43512.50|      13.82000       40769.00|      14.53000       42863.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2212-0475095             5.804  MILE |     150.00000         870.60|     150.00000         870.60|     250.00000        1451.00 

  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0220 2212-5075001           175.000  TON  |      80.00000       14000.00|      66.23000       11590.25|     110.00000       19250.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0230 2213-2713300           165.000  CY   |      16.80000        2772.00|      10.35000        1707.75|      40.00000        6600.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0240 2213-8201060           987.400  SY   |      27.42000       27074.51|      20.71000       20449.05|      27.14000       26798.04 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0250 2214-5145150           845.000  SY   |       4.93000        4165.85|       4.50000        3802.50|       4.00000        3380.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0260 2302-7430100            44.386  STA  |      50.00000        2219.30|      23.50000        1043.07|      50.00000        2219.30 
  SHOULDERS, TYPE A                       |                             |                             | 
0270 2303-0013500         13226.000  TON  |      26.65000      352472.90|      24.41000      322846.66|      28.02000      370592.52 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0280 2303-0245828           793.000  TON  |     387.00000      306891.00|     458.00000      363194.00|     490.00000      388570.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0290 2303-6911000                    LUMP |     700.00000         700.00|     750.00000         750.00|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0300 2315-8275055           612.000  TON  |      14.00000        8568.00|      13.82000        8457.84|      14.50000        8874.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0310 2527-9263109          1911.110  STA  |       8.35000       15957.77|       9.93000       18977.32|       8.35000       15957.77 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0320 2528-8445110                    LUMP |    3500.00000        3500.00|    3200.00000        3200.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2528-8445113            50.000  EACH |     295.00000       14750.00|     295.00000       14750.00|     295.00000       14750.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  152                             Contract ID:  35-C035-062                   Primary County:  FRANKLIN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2528-8445115            20.000  EACH |     445.00000        8900.00|     445.00000        8900.00|     445.00000        8900.00 
  PILOT CARS                              |                             |                             | 
0350 2533-4980005                    LUMP |    8000.00000        8000.00|    4250.00000        4250.00|   52000.00000       52000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       814,604.43|           $       826,058.04|           $       973,406.13 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,172,286.51|           $     1,175,903.98|           $     1,428,031.36 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  36-C036-057                 Primary County:  FREMONT 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/13/10 
 
 
        Project:  FM-C036(57)--55-36 
      Work Type:  SEAL COAT 
         County:  FREMONT            Prj Awd Amt: $232,367.75 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    232,367.75     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $    261,764.61     112.65  % 
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     Bid Order:  201                             Contract ID:  36-C036-057                   Primary County:  FREMONT 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MA225               |(      ) 
                                          |STA-BILT CONSTRUCTION CO.    |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2307-0025005          2089.000  TON  |      27.00000       56403.00|      45.15000       94318.35| 
  AGGREGATE, ROADWAY COVER, 1/2 IN.       |                             |                             | 
0020 2307-0600451         56969.000  GAL  |       2.75000      156664.75|       2.54000      144701.26| 

  BINDER BITUMEN, MC-3000                 |                             |                             | 
0030 2528-8445110                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00| 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00| 

  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    3000.00000        3000.00|    6945.00000        6945.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       232,367.75|           $       261,764.61|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       232,367.75|           $       261,764.61|           $ 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  68-0345-702-A               Primary County:  MONROE 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FAHRNER ASPHALT SEALERS, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  MP-034-5(702)155--76-68 
      Work Type:  HMA JOINT & CRACK SEALING 
         County:  MONROE             Prj Awd Amt: $105,831.74 
          Route:  U.S. 34 
       Location:  FROM JUST EAST OF S-65 NEAR MELROSE EAST TO 
                  JUST EAST OF IOWA 5 IN ALBIA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    105,831.74     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    115,330.00     108.97  % 

   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    177,135.20     167.37  % 
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     Bid Order:  202                             Contract ID:  68-0345-702-A                 Primary County:  MONROE 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) IL080               |(   3  ) DE300 
                                          |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC.      |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4750.00000        4750.00|    1500.00000        1500.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 

  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    8000.00000        8000.00|    4800.00000        4800.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            13.500  MILE |     489.24000        6604.74|    1678.00000       22653.00|    6293.20000       84958.20 

  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         65527.000  LB   |       1.00000       65527.00|       1.00000       65527.00|       1.00000       65527.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0070 2544-1002010             5.000  TON  |     200.00000        1000.00|     180.00000         900.00|     600.00000        3000.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
     SECTION TOTALS                       |           $       105,831.74|           $       115,330.00|           $       177,135.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       105,831.74|           $       115,330.00|           $       177,135.20 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  06-2186-500                 Primary County:  BENTON 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VIETH CONSTRUCTION CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  11/01/10 
 
 
        Project:  MB-218-6(500)162--77-06 
      Work Type:  REVETMENT 
         County:  BENTON             Prj Awd Amt: $59,182.15 
          Route:  U.S. 218 
       Location:  OVER ROCK CREEK 0.7 MILE S. OF D65 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $     59,182.15     100.00  % 
   2   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     62,683.45     105.91  % 
   3   SC181          ARDO SCHMIDT CONSTRUCTION, INC.                                            $     68,542.83     115.81  % 

   4   PE320          PETERSON CONTRACTORS INC.                                                  $     73,411.23     124.04  % 
   5   ST597          STICKFORT CONSTRUCTION CO.                                                 $     76,494.65     129.25  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $     77,483.01     130.92  % 
   7   TA060          TAYLOR CONSTRUCTION, INC.                                                  $     98,822.80     166.98  % 
   8   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    107,723.15     182.01  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  2 
 
     Bid Order:  301                             Contract ID:  06-2186-500                   Primary County:  BENTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) CO455               |(   3  ) SC181 
                                          |VIETH CONSTRUCTION CORP.     |CONNOLLY CONSTRUCTION, INC.  |SCHMIDT, ARDO CONST., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     750.00000         750.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 

  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        18,550.00|           $        18,800.00|           $        22,800.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 111; REPAIRS TO A 100'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0050 2402-0425031           698.700  TON  |      18.50000       12925.95|      17.50000       12227.25|      16.10000       11249.07 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2723000           124.000  CY   |      16.00000        1984.00|      18.00000        2232.00|      10.00000        1240.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2507-3250005           829.600  SY   |       2.00000        1659.20|       2.00000        1659.20|       2.60000        2156.96 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           925.500  TON  |      26.00000       24063.00|      30.00000       27765.00|      33.60000       31096.80 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        40,632.15|           $        43,883.45|           $        45,742.83 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        59,182.15|           $        62,683.45|           $        68,542.83 
==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  06-2186-500                   Primary County:  BENTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) ST597               |(   6  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |STICKFORT CONSTRUCTION CO.   |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     750.00000         750.00|    2000.00000        2000.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 

  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,050.00|           $        20,300.00|           $        18,050.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 111; REPAIRS TO A 100'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0050 2402-0425031           698.700  TON  |      20.50000       14323.35|      21.50000       15022.05|      21.25000       14847.38 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2723000           124.000  CY   |      35.00000        4340.00|      25.00000        3100.00|      14.50000        1798.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2507-3250005           829.600  SY   |       2.50000        2074.00|       3.50000        2903.60|       5.00000        4148.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           925.500  TON  |      35.25000       32623.88|      38.00000       35169.00|      41.75000       38639.63 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        53,361.23|           $        56,194.65|           $        59,433.01 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        73,411.23|           $        76,494.65|           $        77,483.01 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  4 
 
     Bid Order:  301                             Contract ID:  06-2186-500                   Primary County:  BENTON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TA060               |(   8  ) TS020               |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|     800.00000         800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00| 

  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00| 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |   10000.00000       10000.00|    8500.00000        8500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        23,800.00|           $        22,600.00|           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 111; REPAIRS TO A 100'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0050 2402-0425031           698.700  TON  |      15.00000       10480.50|      31.54000       22037.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0060 2402-2723000           124.000  CY   |      75.00000        9300.00|      40.74000        5051.76| 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2507-3250005           829.600  SY   |       3.00000        2488.80|       3.32000        2754.27| 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           925.500  TON  |      57.00000       52753.50|      59.73000       55280.12| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        75,022.80|           $        85,123.15|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        98,822.80|           $       107,723.15|           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  85-0351-501-A               Primary County:  STORY 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCLAIN & CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/20/10 
 
 
        Project:  MBIN-035-1(501)113--0M-85 
      Work Type:  SLOPE PROTECTION 
         County:  STORY              Prj Awd Amt: $75,401.66 
          Route:  I-35 
       Location:  OVER UP R.R. 1.4 MILES NORTH OF U.S. 30 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     75,401.66     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $     81,824.00     108.51  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    105,208.00     139.53  % 

   4   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    123,330.00     163.56  % 
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     Bid Order:  302                             Contract ID:  85-0351-501-A                 Primary County:  STORY 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) VI035               |(   3  ) PE320 
                                          |MCCLAIN & CO., INC.          |VIETH CONSTRUCTION CORP.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE # 8513.2R035 BOTH SLOPES, SLOPES ARE DIRT 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    2900.00000        2900.00|    4900.00000        4900.00|    1600.00000        1600.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2528-8445110                    LUMP |     500.00000         500.00|    2000.00000        2000.00|    2350.00000        2350.00 

  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2500.00000        2500.00|    1500.00000        1500.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           448.000  SY   |      32.00000       14336.00|      29.00000       12992.00|      43.50000       19488.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        20,236.00|           $        21,392.00|           $        27,938.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   BRIDGE # 8513.2L035 BOTH SLOPES, SLOPES ARE DIRT 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |    2900.00000        2900.00|    4600.00000        4600.00|    1600.00000        1600.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2528-8445110                    LUMP |     500.00000         500.00|    1500.00000        1500.00|    2350.00000        2350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2638620           448.000  SY   |      32.00000       14336.00|      29.00000       12992.00|      43.50000       19488.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        20,236.00|           $        21,092.00|           $        27,938.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   BRIDGE # 8513.6R035 BOTH SLOPES, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |    2516.83000        2516.83|    4500.00000        4500.00|    3200.00000        3200.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2528-8445110                    LUMP |     500.00000         500.00|    1500.00000        1500.00|    2350.00000        2350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

  MOBILIZATION                            |                             |                             | 
0120 2601-2638620           389.000  SY   |      32.00000       12448.00|      30.00000       11670.00|      44.00000       17116.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        17,464.83|           $        19,670.00|           $        24,666.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   BRIDGE # 8513.6L035 BOTH SLOPES, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0130 2401-6750001                    LUMP |    2516.83000        2516.83|    4500.00000        4500.00|    3200.00000        3200.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
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     Bid Order:  302                             Contract ID:  85-0351-501-A                 Primary County:  STORY 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) VI035               |(   3  ) PE320 
                                          |MCCLAIN & CO., INC.          |VIETH CONSTRUCTION CORP.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2528-8445110                    LUMP |     500.00000         500.00|    1500.00000        1500.00|    2350.00000        2350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2638620           389.000  SY   |      32.00000       12448.00|      30.00000       11670.00|      44.00000       17116.00 

  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        17,464.83|           $        19,670.00|           $        24,666.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        75,401.66|           $        81,824.00|           $       105,208.00 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  85-0351-501-A                 Primary County:  STORY 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NE140               |(      )                     |(      ) 
                                          |NELSON & ROCK CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE # 8513.2R035 BOTH SLOPES, SLOPES ARE DIRT 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    4000.00000        4000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    4000.00000        4000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           448.000  SY   |      45.00000       20160.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        31,160.00|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   BRIDGE # 8513.2L035 BOTH SLOPES, SLOPES ARE DIRT 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |    4000.00000        4000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    4000.00000        4000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2601-2638620           448.000  SY   |      45.00000       20160.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        31,160.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   BRIDGE # 8513.6R035 BOTH SLOPES, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |    6000.00000        6000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    4000.00000        4000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0120 2601-2638620           389.000  SY   |      45.00000       17505.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        30,505.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   BRIDGE # 8513.6L035 BOTH SLOPES, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0130 2401-6750001                    LUMP |    6000.00000        6000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
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     Bid Order:  302                             Contract ID:  85-0351-501-A                 Primary County:  STORY 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NE140               |(      )                     |(      ) 
                                          |NELSON & ROCK CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    4000.00000        4000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2601-2638620           389.000  SY   |      45.00000       17505.00|                             | 

  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        30,505.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       123,330.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-437                 Primary County:  STATEWIDE 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(437)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $95,959.59 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $     95,959.59     100.00  % 
   2   K.150          KWS, INC.                                                                  $     98,850.00     103.01  % 

   3   DI120          DICKINSON CO., INC.                                                        $    144,330.00     150.40  % 
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     Bid Order:  351                             Contract ID:  00-000S-437                   Primary County:  STATEWIDE 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.150               |(   3  ) DI120 
                                          |COLLINS & HERMANN, INC.      |KWS, INC.                    |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2524-9081275             2.000  EACH |     676.79000        1353.58|     650.00000        1300.00|     650.00000        1300.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 

0020 2528-8445110                    LUMP |   12330.34000       12330.34|   13500.00000       13500.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1380.63000        1380.63|    5000.00000        5000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005            55.000  EACH |     711.58000       39136.90|     500.00000       27500.00|     950.00000       52250.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 

0050 2599-9999005             9.000  EACH |     961.77000        8655.93|    1500.00000       13500.00|    2500.00000       22500.00 
  ('EACH' ITEM) REMOVAL OF CATWALK &      |                             |                             | 
  LIGHTING                                |                             |                             | 
0060 2599-9999005            39.000  EACH |     265.52000       10355.28|     250.00000        9750.00|     500.00000       19500.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0070 2599-9999005             2.000  EACH |     172.58000         345.16|     150.00000         300.00|     400.00000         800.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        73,557.82|           $        70,850.00|           $       113,350.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0080 2401-6745355             7.000  EACH |     516.11000        3612.77|     300.00000        2100.00|     275.00000        1925.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0090 2524-9081275             2.000  EACH |     646.41000        1292.82|     650.00000        1300.00|     650.00000        1300.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0100 2524-9081290             9.000  EACH |     745.86000        6712.74|     850.00000        7650.00|     895.00000        8055.00 

  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0110 2528-8445110                    LUMP |     538.44000         538.44|    2500.00000        2500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    1436.36000        1436.36|    6500.00000        6500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999005            10.000  EACH |     570.20000        5702.00|     500.00000        5000.00|     950.00000        9500.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0140 2599-9999005             4.000  EACH |     258.87000        1035.48|     250.00000        1000.00|     500.00000        2000.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-437                   Primary County:  STATEWIDE 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.150               |(   3  ) DI120 
                                          |COLLINS & HERMANN, INC.      |KWS, INC.                    |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 2599-9999005            13.000  EACH |     159.32000        2071.16|     150.00000        1950.00|     400.00000        5200.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        22,401.77|           $        28,000.00|           $        30,980.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

     CONTRACT TOTALS                      |           $        95,959.59|           $        98,850.00|           $       144,330.00 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  00-000S-450                 Primary County:  STATEWIDE 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  Completion Date:  11/15/11 
 
 
        Project:  SB-IA-000S(450)--2T-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $549,880.00 
          Route:  VARIOUS STATEWIDE 
       Location:  IOWA BYWAY SIGNAGE PROGRAM IMPLEMENTATIO 
                  N 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    549,880.00     100.00  % 

   2   CO105          COLLINS & HERMANN, INC.                                                    $  1,020,270.75     185.54  % 
   3   K.150          KWS, INC.                                                                  $  1,049,955.00     190.94  % 
   4   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $  1,561,019.04     283.88  % 
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     Bid Order:  352                             Contract ID:  00-000S-450                   Primary County:  STATEWIDE 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) CO105               |(   3  ) K.150 
                                          |VOLTMER, INC.                |COLLINS & HERMANN, INC.      |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2599-9999005           820.000  EACH |     180.00000      147600.00|     264.70000      217054.00|     275.00000      225500.00 
  ('EACH' ITEM) 1 SIGN INSTALLATION A     |                             |                             | 
0020 2599-9999005           631.000  EACH |     140.00000       88340.00|     281.10000      177374.10|     250.00000      157750.00 

  ('EACH' ITEM) 2 SIGN INSTALLATION B     |                             |                             | 
0030 2599-9999005           945.000  EACH |     120.00000      113400.00|     257.45000      243290.25|     275.00000      259875.00 
  ('EACH' ITEM) 3 SIGN INSTALLATION C     |                             |                             | 
0040 2599-9999005           475.000  EACH |     200.00000       95000.00|     456.00000      216600.00|     350.00000      166250.00 
  ('EACH' ITEM) 4 SIGN INSTALLATION D     |                             |                             | 
0050 2599-9999005           151.000  EACH |      50.00000        7550.00|     119.00000       17969.00|     100.00000       15100.00 

  ('EACH' ITEM) 5 SIGN INSTALLATION E     |                             |                             | 
0060 2599-9999005           105.000  EACH |     140.00000       14700.00|     118.20000       12411.00|     150.00000       15750.00 
  ('EACH' ITEM) 6 SIGN INSTALLATION F     |                             |                             | 
0070 2599-9999005            32.000  EACH |     170.00000        5440.00|     458.10000       14659.20|     150.00000        4800.00 
  ('EACH' ITEM) 7 SIGN INSTALLATION G     |                             |                             | 
0080 2599-9999005          1422.000  EACH |      35.00000       49770.00|      40.60000       57733.20|      75.00000      106650.00 
  ('EACH' ITEM) 8 SIGN INSTALLATION H     |                             |                             | 
0090 2599-9999005           936.000  EACH |      30.00000       28080.00|      67.50000       63180.00|     105.00000       98280.00 
  ('EACH' ITEM) 9 REMOVAL OF EXISTING     |                             |                             | 
  SIGN ASSEMBLY                           |                             |                             | 
     SECTION TOTALS                       |           $       549,880.00|           $     1,020,270.75|           $     1,049,955.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       549,880.00|           $     1,020,270.75|           $     1,049,955.00 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  00-000S-450                   Primary County:  STATEWIDE 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO032               |(      )                     |(      ) 
                                          |ROADSAFE TRAFFIC SYSTEMS, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2599-9999005           820.000  EACH |     394.58000      323555.60|                             | 
  ('EACH' ITEM) 1 SIGN INSTALLATION A     |                             |                             | 
0020 2599-9999005           631.000  EACH |     487.24000      307448.44|                             | 

  ('EACH' ITEM) 2 SIGN INSTALLATION B     |                             |                             | 
0030 2599-9999005           945.000  EACH |     338.06000      319466.70|                             | 
  ('EACH' ITEM) 3 SIGN INSTALLATION C     |                             |                             | 
0040 2599-9999005           475.000  EACH |     495.90000      235552.50|                             | 
  ('EACH' ITEM) 4 SIGN INSTALLATION D     |                             |                             | 
0050 2599-9999005           151.000  EACH |     230.20000       34760.20|                             | 

  ('EACH' ITEM) 5 SIGN INSTALLATION E     |                             |                             | 
0060 2599-9999005           105.000  EACH |     230.20000       24171.00|                             | 
  ('EACH' ITEM) 6 SIGN INSTALLATION F     |                             |                             | 
0070 2599-9999005            32.000  EACH |     230.20000        7366.40|                             | 
  ('EACH' ITEM) 7 SIGN INSTALLATION G     |                             |                             | 
0080 2599-9999005          1422.000  EACH |     138.10000      196378.20|                             | 
  ('EACH' ITEM) 8 SIGN INSTALLATION H     |                             |                             | 
0090 2599-9999005           936.000  EACH |     120.00000      112320.00|                             | 
  ('EACH' ITEM) 9 REMOVAL OF EXISTING     |                             |                             | 
  SIGN ASSEMBLY                           |                             |                             | 
     SECTION TOTALS                       |           $     1,561,019.04|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,561,019.04|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  52-0806-274-A               Primary County:  JOHNSON 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/20/11 
 
 
        Project:  IMN-080-6(274)241--0E-52 
      Work Type:  LIGHTING 
         County:  JOHNSON            Prj Awd Amt: $449,955.50 
          Route:  I-80 
       Location:  IOWA 965 INTERCHANGE IN CORALVILLE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $    449,955.50     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $    461,134.59     102.48  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    469,489.98     104.34  % 

   4   DI120          DICKINSON CO., INC.                                                        $    544,535.00     121.01  % 
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     Bid Order:  353                             Contract ID:  52-0806-274-A                 Primary County:  JOHNSON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) VO080               |(   3  ) PE320 
                                          |KWS, INC.                    |VOLTMER, INC.                |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LIGHTING ITEMS 
                                          |                             |                             | 
0010 2401-6745356            36.000  EACH |     250.00000        9000.00|     360.00000       12960.00|     250.00000        9000.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

0020 2401-6745765            40.000  EACH |     300.00000       12000.00|     270.00000       10800.00|     300.00000       12000.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0030 2401-6750001                    LUMP |    1500.00000        1500.00|    4320.00000        4320.00|    1500.00000        1500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000           391.200  CY   |      25.00000        9780.00|      25.00000        9780.00|      14.15000        5535.48 
  EXCAVATION, CLASS 20                    |                             |                             | 

0050 2403-0100000            67.600  CY   |     385.00000       26026.00|     375.00000       25350.00|     412.50000       27885.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775000          9340.000  LB   |       1.00000        9340.00|       1.00000        9340.00|       1.00000        9340.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2501-0201042           880.000  LF   |      40.50000       35640.00|      38.00000       33440.00|      37.00000       32560.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2522-8929150             4.000  EACH |   45000.00000      180000.00|   47532.00000      190128.00|   45925.00000      183700.00 
  LIGHTING TOWER, 150 FT.                 |                             |                             | 
0090 2522-8930230            32.000  EACH |     950.00000       30400.00|     724.28000       23176.96|     950.00000       30400.00 
  LUMINAIRE, TOWER FLOODLIGHTING          |                             |                             | 
0100 2523-0000200          5083.000  LF   |      16.50000       83869.50|      17.95000       91239.85|      16.50000       83869.50 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0110 2523-0000310            18.000  EACH |     575.00000       10350.00|     460.11000        8281.98|     575.00000       10350.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0120 2523-0000400             5.000  EACH |    5750.00000       28750.00|    5023.56000       25117.80|    5750.00000       28750.00 
  CONTROL CABINET                         |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    6800.00000        6800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 

0150 2599-9999005             4.000  EACH |     200.00000         800.00|     300.00000        1200.00|     200.00000         800.00 
  ('EACH' ITEM) REMOVE MASTARM AND LIGHT  |                             |                             | 
     SECTION TOTALS                       |           $       449,955.50|           $       461,134.59|           $       469,489.98 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       449,955.50|           $       461,134.59|           $       469,489.98 
==================================================================================================================================== 
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     Bid Order:  353                             Contract ID:  52-0806-274-A                 Primary County:  JOHNSON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI120               |(      )                     |(      ) 
                                          |DICKINSON CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LIGHTING ITEMS 
                                          |                             |                             | 
0010 2401-6745356            36.000  EACH |     225.00000        8100.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

0020 2401-6745765            40.000  EACH |     225.00000        9000.00|                             | 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0030 2401-6750001                    LUMP |    6000.00000        6000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000           391.200  CY   |      27.00000       10562.40|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0050 2403-0100000            67.600  CY   |     385.00000       26026.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775000          9340.000  LB   |       1.04000        9713.60|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2501-0201042           880.000  LF   |      40.00000       35200.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2522-8929150             4.000  EACH |   56000.00000      224000.00|                             | 
  LIGHTING TOWER, 150 FT.                 |                             |                             | 
0090 2522-8930230            32.000  EACH |     895.00000       28640.00|                             | 
  LUMINAIRE, TOWER FLOODLIGHTING          |                             |                             | 
0100 2523-0000200          5083.000  LF   |      21.00000      106743.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0110 2523-0000310            18.000  EACH |     525.00000        9450.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0120 2523-0000400             5.000  EACH |    5900.00000       29500.00|                             | 
  CONTROL CABINET                         |                             |                             | 
0130 2528-8445110                    LUMP |   18000.00000       18000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   22000.00000       22000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0150 2599-9999005             4.000  EACH |     400.00000        1600.00|                             | 
  ('EACH' ITEM) REMOVE MASTARM AND LIGHT  |                             |                             | 
     SECTION TOTALS                       |           $       544,535.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       544,535.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  52-0807-098                 Primary County:  JOHNSON 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NATIONWIDE CONSTRUCTION GROUP 
Contract Period:   40 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  IHSIPX-080-7(98)248--08-52 
      Work Type:  GUARDRAIL 
         County:  JOHNSON            Prj Awd Amt: $618,960.75 
          Route:  I-80 
       Location:  FROM 6 MILES W. OF CEDAR CO. LINE E. TO 
                  CO. RD. X-40 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $    618,960.75     100.00  % 

   2   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $    662,684.77     107.06  % 
   3   LO280          LOVEWELL FENCING, INC.                                                     $    677,715.90     109.49  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $    818,818.17     132.28  % 
   5   DO140          DORMARK CONSTRUCTION CO.                                                   $    874,100.20     141.22  % 
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     Bid Order:  354                             Contract ID:  52-0807-098                   Primary County:  JOHNSON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) GR360               |(   3  ) LO280 
                                          |NATIONWIDE CONSTRUCTION GROU |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          6350.000  CY   |       1.00000        6350.00|      18.04000      114554.00|      16.50000      104775.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2505-4008120           900.000  LF   |       2.00000        1800.00|       3.00000        2700.00|       2.00000        1800.00 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0030 2505-4008130           150.000  LF   |       3.00000         450.00|       5.00000         750.00|       3.00000         450.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0040 2505-6000111         52985.000  LF   |       7.87000      416991.95|       6.83000      361887.55|       7.66000      405865.10 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0050 2505-6000121            24.000  EACH |    2000.00000       48000.00|    2000.00000       48000.00|    2200.00000       52800.00 

  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0060 2528-8445110                    LUMP |   87500.00000       87500.00|   52627.00000       52627.00|   37000.00000       37000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   51000.00000       51000.00|   22200.00000       22200.00|   15987.00000       15987.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2634105            16.400  ACRE |     100.00000        1640.00|    2873.96000       47132.94|    2820.00000       46248.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0090 2601-2636043            16.400  ACRE |     100.00000        1640.00|     590.00000        9676.00|     587.00000        9626.80 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2642100            16.400  ACRE |     100.00000        1640.00|      70.00000        1148.00|      70.00000        1148.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0110 2602-0000320           672.000  LF   |       2.90000        1948.80|       2.99000        2009.28|       3.00000        2016.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       618,960.75|           $       662,684.77|           $       677,715.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       618,960.75|           $       662,684.77|           $       677,715.90 
==================================================================================================================================== 
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     Bid Order:  354                             Contract ID:  52-0807-098                   Primary County:  JOHNSON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(   5  ) DO140               |(      ) 
                                          |COLLINS & HERMANN, INC.      |DORMARK CONSTRUCTION CO.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          6350.000  CY   |      17.73000      112585.50|      18.70000      118745.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2505-4008120           900.000  LF   |       2.47000        2223.00|       4.20000        3780.00| 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0030 2505-4008130           150.000  LF   |       2.47000         370.50|       6.50000         975.00| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0040 2505-6000111         52985.000  LF   |       8.47000      448782.95|       9.80000      519253.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0050 2505-6000121            24.000  EACH |    2765.25000       66366.00|    3428.00000       82272.00| 

  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0060 2528-8445110                    LUMP |   57744.91000       57744.91|   48200.00000       48200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   70951.80000       70951.80|   24000.00000       24000.00| 
  MOBILIZATION                            |                             |                             | 
0080 2601-2634105            16.400  ACRE |    2856.33000       46843.81|    3460.00000       56744.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0090 2601-2636043            16.400  ACRE |     594.56000        9750.78|     600.00000        9840.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2642100            16.400  ACRE |      70.90000        1162.76|     480.00000        7872.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0110 2602-0000320           672.000  LF   |       3.03000        2036.16|       3.60000        2419.20| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       818,818.17|           $       874,100.20|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       818,818.17|           $       874,100.20|           $ 
==================================================================================================================================== 
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     Bid  Order:  355                         Contract ID:  57-3806-266-A               Primary County:  LINN 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NATIONWIDE CONSTRUCTION GROUP 
Contract Period:   95 WORK DAYS      Late Start Date:  06/13/11 
 
 
        Project:  IHSIPX-380-6(266)13--08-57 
      Work Type:  GUARDRAIL 
         County:  LINN               Prj Awd Amt: $1,337,165.75 
          Route:  I-380 
       Location:  IN CEDAR RAPIDS FROM CO. RD. E-70/WRIGHT 
                  BROS. BLVD.         N. TO BOYSON RD. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,337,165.75     100.00  % 

   2   LO280          LOVEWELL FENCING, INC.                                                     $  1,347,999.52     100.81  % 
   3   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $  1,446,090.90     108.14  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $  1,654,321.01     123.71  % 
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     Bid Order:  355                             Contract ID:  57-3806-266-A                 Primary County:  LINN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) GR360 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          7672.000  CY   |      16.25000      124670.00|      16.50000      126588.00|      18.80000      144233.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2505-4008120          4392.500  LF   |       2.10000        9224.25|       2.00000        8785.00|       3.00000       13177.50 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0030 2505-4008130          1415.000  LF   |       3.20000        4528.00|       3.00000        4245.00|       5.00000        7075.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0040 2505-4008300          2850.000  LF   |      17.90000       51015.00|      16.00000       45600.00|      20.00000       57000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0050 2505-4008400            22.000  EACH |    2080.00000       45760.00|    1600.00000       35200.00|    1600.00000       35200.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0060 2505-4020580            12.000  EACH |    2310.00000       27720.00|    3000.00000       36000.00|    1500.00000       18000.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0070 2505-4021010            22.000  EACH |     345.00000        7590.00|     300.00000        6600.00|     300.00000        6600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0080 2505-4021020            10.000  EACH |     925.00000        9250.00|     900.00000        9000.00|     600.00000        6000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0090 2505-4021700            16.000  EACH |    2080.00000       33280.00|    1975.00000       31600.00|    1800.00000       28800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701            12.000  EACH |    1840.00000       22080.00|    2075.00000       24900.00|    1600.00000       19200.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111         54432.000  LF   |       8.00000      435456.00|       7.86000      427835.52|       8.90000      484444.80 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            44.000  EACH |    2050.00000       90200.00|    2300.00000      101200.00|    2200.00000       96800.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2505-6000131             1.000  EACH |    1150.00000        1150.00|    2000.00000        2000.00|    1000.00000        1000.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0140 2528-8445110                    LUMP |   48848.00000       48848.00|   80000.00000       80000.00|   93250.00000       93250.00 

  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   26335.00000       26335.00|   40000.00000       40000.00|   38650.00000       38650.00 
  MOBILIZATION                            |                             |                             | 
0160 2551-0000230            14.000  EACH |   22145.00000      310030.00|   20500.00000      287000.00|   22526.00000      315364.00 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0170 2551-0000300             7.000  EACH |    1906.00000       13342.00|    2150.00000       15050.00|    2000.00000       14000.00 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0180 2601-2634105            18.000  ACRE |    3258.00000       58644.00|    2820.00000       50760.00|    2870.00000       51660.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 355  3 
 
     Bid Order:  355                             Contract ID:  57-3806-266-A                 Primary County:  LINN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) GR360 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2601-2636043            18.000  ACRE |     678.00000       12204.00|     587.00000       10566.00|     587.00000       10566.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0200 2601-2642100            18.000  ACRE |      81.00000        1458.00|      70.00000        1260.00|      70.00000        1260.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0210 2602-0000320          1270.000  LF   |       3.45000        4381.50|       3.00000        3810.00|       3.00000        3810.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,337,165.75|           $     1,347,999.52|           $     1,446,090.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,337,165.75|           $     1,347,999.52|           $     1,446,090.90 

==================================================================================================================================== 
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     Bid Order:  355                             Contract ID:  57-3806-266-A                 Primary County:  LINN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          7672.000  CY   |      18.68000      143312.96|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2505-4008120          4392.500  LF   |       3.61000       15856.93|                             | 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0030 2505-4008130          1415.000  LF   |       3.61000        5108.15|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0040 2505-4008300          2850.000  LF   |      18.31000       52183.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0050 2505-4008400            22.000  EACH |    1991.21000       43806.62|                             | 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0060 2505-4020580            12.000  EACH |    2026.05000       24312.60|                             | 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0070 2505-4021010            22.000  EACH |     212.23000        4669.06|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0080 2505-4021020            10.000  EACH |     637.23000        6372.30|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0090 2505-4021700            16.000  EACH |    2149.67000       34394.72|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2505-4021701            12.000  EACH |    1778.80000       21345.60|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0110 2505-6000111         54432.000  LF   |       8.29000      451241.28|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            44.000  EACH |    2746.50000      120846.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2505-6000131             1.000  EACH |    1138.94000        1138.94|                             | 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0140 2528-8445110                    LUMP |   68269.02000       68269.02|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   68844.86000       68844.86|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2551-0000230            14.000  EACH |   36600.25000      512403.50|                             | 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0170 2551-0000300             7.000  EACH |    1884.11000       13188.77|                             | 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0180 2601-2634105            18.000  ACRE |    2847.25000       51250.50|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
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     Bid Order:  355                             Contract ID:  57-3806-266-A                 Primary County:  LINN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2601-2636043            18.000  ACRE |     592.67000       10668.06|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0200 2601-2642100            18.000  ACRE |      70.68000        1272.24|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0210 2602-0000320          1270.000  LF   |       3.02000        3835.40|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,654,321.01|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,654,321.01|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  57-3806-273                 Primary County:  LINN 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/04/10 
 
 
        Project:  IMN-380-6(273)19--0E-57 
      Work Type:  TRAFFIC SIGNS 
         County:  LINN               Prj Awd Amt: $59,919.75 
          Route:  I-380 
       Location:  IN CEDAR RAPIDS AT 1ST ST. W. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $     59,919.75     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $     60,873.73     101.59  % 
   3   DI120          DICKINSON CO., INC.                                                        $     64,739.10     108.04  % 

   4   PE320          PETERSON CONTRACTORS INC.                                                  $     67,270.00     112.26  % 
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     Bid Order:  356                             Contract ID:  57-3806-273                   Primary County:  LINN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) CO105               |(   3  ) DI120 
                                          |KWS, INC.                    |COLLINS & HERMANN, INC.      |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNS 
                                          |                             |                             | 
0010 2524-9380001           401.000  SF   |      19.75000        7919.75|      18.48000        7410.48|      21.10000        8461.10 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 

0020 2528-8445110                    LUMP |    4000.00000        4000.00|    2581.88000        2581.88|    4200.00000        4200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1500.00000        1500.00|    4718.59000        4718.59|    1200.00000        1200.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005             1.000  EACH |   46500.00000       46500.00|   46162.78000       46162.78|   50878.00000       50878.00 
  ('EACH' ITEM) OVERHEAD ALUMINUM SIGN    |                             |                             | 

  SUPPORT STRUCTURE                       |                             |                             | 
     SECTION TOTALS                       |           $        59,919.75|           $        60,873.73|           $        64,739.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        59,919.75|           $        60,873.73|           $        64,739.10 
==================================================================================================================================== 
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     Bid Order:  356                             Contract ID:  57-3806-273                   Primary County:  LINN 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNS 
                                          |                             |                             | 
0010 2524-9380001           401.000  SF   |      20.00000        8020.00|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 

0020 2528-8445110                    LUMP |    4250.00000        4250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005             1.000  EACH |   49000.00000       49000.00|                             | 
  ('EACH' ITEM) OVERHEAD ALUMINUM SIGN    |                             |                             | 

  SUPPORT STRUCTURE                       |                             |                             | 
     SECTION TOTALS                       |           $        67,270.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        67,270.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  357                         Contract ID:  82-0808-266                 Primary County:  SCOTT 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NATIONWIDE CONSTRUCTION GROUP 
Contract Period:  100 WORK DAYS      Late Start Date:  06/06/11 
 
 
        Project:  IHSIPX-080-8(266)279--08-82 
      Work Type:  GUARDRAIL 
         County:  SCOTT              Prj Awd Amt: $1,606,197.70 
          Route:  I-80 
       Location:  FROM CO. RD. Y-30 E. TO MISSISSIPPI RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,606,197.70     100.00  % 
   2   LO280          LOVEWELL FENCING, INC.                                                     $  1,934,019.50     120.40  % 

   3   CO105          COLLINS & HERMANN, INC.                                                    $  2,002,200.20     124.65  % 
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     Bid Order:  357                             Contract ID:  82-0808-266                   Primary County:  SCOTT 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA162               |(   2  ) LO280               |(   3  ) CO105 
                                          |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000         16913.000  CY   |       1.00000       16913.00|      21.50000      363629.50|      21.71000      367181.23 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2505-4008120          3262.500  LF   |       2.00000        6525.00|       5.00000       16312.50|       2.46000        8025.75 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0030 2505-4008130          1000.000  LF   |       1.25000        1250.00|       5.00000        5000.00|       2.46000        2460.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0040 2505-4008300           225.000  LF   |      18.00000        4050.00|      15.00000        3375.00|      17.43000        3921.75 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0050 2505-4021020             3.000  EACH |     875.00000        2625.00|     850.00000        2550.00|     593.10000        1779.30 

  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0060 2505-4021701             3.000  EACH |    2030.00000        6090.00|    2000.00000        6000.00|    1694.10000        5082.30 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0070 2505-6000111        131175.000  LF   |       8.50000     1114987.50|       8.06000     1057270.50|       8.41000     1103181.75 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0080 2505-6000121            70.000  EACH |    1800.00000      126000.00|    2400.00000      168000.00|    2877.25000      201407.50 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0090 2528-8445110                    LUMP |   73000.00000       73000.00|   89000.00000       89000.00|   69976.99000       69976.99 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |  235000.00000      235000.00|   68163.00000       68163.00|   82985.11000       82985.11 
  MOBILIZATION                            |                             |                             | 
0110 2601-2634105            43.000  ACRE |     100.00000        4300.00|    2820.00000      121260.00|    2847.25000      122431.75 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636043            43.000  ACRE |     100.00000        4300.00|     587.00000       25241.00|     592.67000       25484.81 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2642100            43.000  ACRE |     100.00000        4300.00|      70.00000        3010.00|      70.68000        3039.24 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0140 2602-0000320          1736.000  LF   |       3.95000        6857.20|       3.00000        5208.00|       3.02000        5242.72 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,606,197.70|           $     1,934,019.50|           $     2,002,200.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,606,197.70|           $     1,934,019.50|           $     2,002,200.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  401  1 
 
     Bid  Order:  401                         Contract ID:  07-0636-080                 Primary County:  BLACK HAWK 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCLAIN & CO., INC. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  10/18/10 
 
 
        Project:  NHSN-063-6(80)--2R-07 
      Work Type:  SALVAGE AND REMOVAL 
         County:  BLACK HAWK         Prj Awd Amt: $14,500.09 
          Route:  U.S. 63 
       Location:  IN WATERLOO FROM U.S. 218 NORTH TO DONALD ST. 
                  (7 LOCATIONS) PARCEL NO. 130/201 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     14,500.09     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     20,801.00     143.45  % 

   3   ST597          STICKFORT CONSTRUCTION CO.                                                 $     21,780.00     150.20  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $     30,835.00     212.65  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     33,366.82     230.11  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  2 
 
     Bid Order:  401                             Contract ID:  07-0636-080                   Primary County:  BLACK HAWK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) PE320               |(   3  ) ST597 
                                          |MCCLAIN & CO., INC.          |PETERSON CONTRACTORS INC.    |STICKFORT CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.378  ACRE |    6614.00000        2500.09|    7000.00000        2646.00|   10000.00000        3780.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |    7500.00000        7500.00|    9855.00000        9855.00|    8500.00000        8500.00 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 130          |                             |                             | 
0030 2538-6970000                    LUMP |    4500.00000        4500.00|    8300.00000        8300.00|    9500.00000        9500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 201          |                             |                             | 
     SECTION TOTALS                       |           $        14,500.09|           $        20,801.00|           $        21,780.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        14,500.09|           $        20,801.00|           $        21,780.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
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     Bid Order:  401                             Contract ID:  07-0636-080                   Primary County:  BLACK HAWK 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) TS020               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.378  ACRE |    7500.00000        2835.00|   18684.21000        7062.63| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   13500.00000       13500.00|   14485.17000       14485.17| 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 130          |                             |                             | 
0030 2538-6970000                    LUMP |   14500.00000       14500.00|   11819.02000       11819.02| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 201          |                             |                             | 
     SECTION TOTALS                       |           $        30,835.00|           $        33,366.82|           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        30,835.00|           $        33,366.82|           $ 
==================================================================================================================================== 
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     Bid  Order:  451                         Contract ID:  43-C043-062-A               Primary County:  HARRISON 
   Letting Date:  100817     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NEXT PHASE ENVIRONMENTAL, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  05/16/11 
 
 
        Project:  SB-IA-C043(62)--2T-43 
      Work Type:  RECREATIONAL TRAIL 
         County:  HARRISON           Prj Awd Amt: $214,380.38 
          Route:  TRAIL 
       Location:  LOESS HILLS SCENIC BYWAY INTERPRETIVE 
                  PROJECT AND TRAIL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE430          NEXT PHASE ENVIRONMENTAL, INC.                                             $    214,380.38     100.00  % 
   2   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    246,867.50     115.15  % 

   3   TA006          TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION                               $    272,703.30     127.20  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    281,204.29     131.17  % 
   5   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    309,353.32     144.30  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  2 
 
     Bid Order:  451                             Contract ID:  43-C043-062-A                 Primary County:  HARRISON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE430               |(   2  ) M.215               |(   3  ) TA006 
                                          |NEXT PHASE ENVIRONMENTAL, IN |MLS LANDSCAPE & DESIGN, INC. |TAB CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAIL ITEMS - BASE SET OF ITEMS 
                                          |                             |                             | 
0010 2102-2625000           543.000  CY   |      13.00000        7059.00|      10.00000        5430.00|      12.20000        6624.60 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2710070           169.000  CY   |      16.00000        2704.00|       8.00000        1352.00|       9.55000        1613.95 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1440.000  CY   |       5.30000        7632.00|       4.50000        6480.00|       4.90000        7056.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020           286.000  TON  |      65.00000       18590.00|      25.00000        7150.00|      33.00000        9438.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020            86.140  STA  |      58.00000        4996.12|      50.00000        4307.00|     112.00000        9647.68 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2403-0100000             1.000  CY   |    2400.00000        2400.00|    1500.00000        1500.00|    1210.00000        1210.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
  BOLLARD FOOTINGS                        |                             |                             | 
0070 2417-0225018             1.000  EACH |     154.00000         154.00|     250.00000         250.00|     170.00000         170.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0080 2417-0225036             1.000  EACH |     560.00000         560.00|     500.00000         500.00|     465.00000         465.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0090 2417-1060018            82.000  LF   |      34.00000        2788.00|      36.00000        2952.00|      29.60000        2427.20 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0100 2417-1060036            60.000  LF   |      52.00000        3120.00|      52.00000        3120.00|      46.80000        2808.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0110 2435-0251300             1.000  EACH |    4600.00000        4600.00|    2500.00000        2500.00|    3455.00000        3455.00 
  INTAKE, SW-513 54X54 SQUARE DRAIN INTAK |                             |                             | 
0120 2435-0251300             1.000  EACH |    6200.00000        6200.00|    3500.00000        3500.00|    3126.00000        3126.00 
  INTAKE, SW-513 72X72 SQUARE DRAIN INTAK |                             |                             | 
0130 2507-8029000            30.000  TON  |      50.00000        1500.00|      25.00000         750.00|      41.00000        1230.00 
  EROSION STONE                           |                             |                             | 

0140 2511-7526005          1235.000  SY   |      42.85000       52919.75|      42.00000       51870.00|      45.00000       55575.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0150 2515-2475007            18.000  SY   |      53.00000         954.00|      65.00000        1170.00|      53.00000         954.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0160 2516-8725006            80.000  SF   |      67.81000        5424.80|      40.00000        3200.00|      93.05000        7444.00 
  LIMESTONE RETAINING WALL, AS PER PLAN   |                             |                             | 
0170 2526-8285000                    LUMP |    8000.00000        8000.00|   11000.00000       11000.00|   11200.00000       11200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2533-4980005                    LUMP |    9608.33000        9608.33|   15000.00000       15000.00|   22655.00000       22655.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  3 
 
     Bid Order:  451                             Contract ID:  43-C043-062-A                 Primary County:  HARRISON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE430               |(   2  ) M.215               |(   3  ) TA006 
                                          |NEXT PHASE ENVIRONMENTAL, IN |MLS LANDSCAPE & DESIGN, INC. |TAB CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2599-9999005             6.000  EACH |    1183.48000        7100.88|    1750.00000       10500.00|    1058.00000        6348.00 
  ('EACH' ITEM) LIMESTONE BENCHES         |                             |                             | 
0200 2599-9999005           181.000  EACH |     174.00000       31494.00|     200.00000       36200.00|     319.00000       57739.00 
  ('EACH' ITEM) LIMESTONE STEPS           |                             |                             | 
0210 2599-9999009           170.000  LF   |       7.00000        1190.00|      15.00000        2550.00|       3.85000         654.50 

  ('LINEAR FEET' ITEM) ALUMINUM EDGING    |                             |                             | 
0220 2599-9999010                    LUMP |   10220.00000       10220.00|   15000.00000       15000.00|   22555.00000       22555.00 
  ('LUMP SUM' ITEM) ELECTRICAL            |                             |                             | 
  REQUIREMENTS                            |                             |                             | 
0230 2599-9999010                    LUMP |    5700.00000        5700.00|   15000.00000       15000.00|    6858.00000        6858.00 
  ('LUMP SUM' ITEM) RAIN GARDEN           |                             |                             | 

0240 2601-2636015             3.000  ACRE |     800.00000        2400.00|     530.00000        1590.00|    1481.00000        4443.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0250 2601-2638105          1166.550  SQ   |      10.00000       11665.50|      30.00000       34996.50|      16.85000       19656.37 
  SLOPE PROTECTION, BONDED FIBER MATRIX   |                             |                             | 
0260 2602-0000020          3000.000  LF   |       1.80000        5400.00|       3.00000        9000.00|       2.45000        7350.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       214,380.38|           $       246,867.50|           $       272,703.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   TRAIL ITEMS - ADDED OPTION A 
                                          |                             |                             | 
0270 2102-2625000            98.000  CY   |                             |                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0280 2102-2710070            48.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0290 2105-8425015           180.000  CY   |                             |                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0300 2121-7425020            69.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0310 2123-7450020            10.020  STA  |                             |                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0320 2417-0225018             1.000  EACH |                             |                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0330 2417-1060018            60.000  LF   |                             |                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0340 2435-0251300             1.000  EACH |                             |                             | 
  INTAKE, SW-513 54X54 BOX                |                             |                             | 
0350 2507-8029000             6.000  TON  |                             |                             | 
  EROSION STONE                           |                             |                             | 
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     Bid Order:  451                             Contract ID:  43-C043-062-A                 Primary County:  HARRISON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE430               |(   2  ) M.215               |(   3  ) TA006 
                                          |NEXT PHASE ENVIRONMENTAL, IN |MLS LANDSCAPE & DESIGN, INC. |TAB CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0360 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0370 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0380 2599-9999005            92.000  EACH |                             |                             | 

  ('EACH' ITEM) LIMESTONE STEPS           |                             |                             | 
0390 2599-9999010                    LUMP |                             |                             | 
  ('LUMP SUM' ITEM) RAIN GARDEN           |                             |                             | 
0400 2601-2636015             0.500  ACRE |                             |                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0410 2601-2638105           145.950  SQ   |                             |                             | 

  SLOPE PROTECTION, BONDED FIBER MATRIX   |                             |                             | 
0420 2602-0000020           320.000  LF   |                             |                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       214,380.38|           $       246,867.50|           $       272,703.30 
==================================================================================================================================== 
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     Bid Order:  451                             Contract ID:  43-C043-062-A                 Primary County:  HARRISON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) K.051               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAIL ITEMS - BASE SET OF ITEMS 
                                          |                             |                             | 
0010 2102-2625000           543.000  CY   |      10.00000        5430.00|      20.00000       10860.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2710070           169.000  CY   |      10.00000        1690.00|      20.00000        3380.00| 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1440.000  CY   |      13.00000       18720.00|       8.00000       11520.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020           286.000  TON  |      19.00000        5434.00|      32.52000        9300.72| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020            86.140  STA  |      75.00000        6460.50|     325.00000       27995.50| 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2403-0100000             1.000  CY   |    2500.00000        2500.00|     250.00000         250.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
  BOLLARD FOOTINGS                        |                             |                             | 
0070 2417-0225018             1.000  EACH |     225.00000         225.00|     185.00000         185.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0080 2417-0225036             1.000  EACH |     900.00000         900.00|     868.00000         868.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0090 2417-1060018            82.000  LF   |      38.00000        3116.00|      32.50000        2665.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0100 2417-1060036            60.000  LF   |      90.00000        5400.00|      70.00000        4200.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0110 2435-0251300             1.000  EACH |    4700.00000        4700.00|    5250.00000        5250.00| 
  INTAKE, SW-513 54X54 SQUARE DRAIN INTAK |                             |                             | 
0120 2435-0251300             1.000  EACH |    3575.00000        3575.00|    4550.00000        4550.00| 
  INTAKE, SW-513 72X72 SQUARE DRAIN INTAK |                             |                             | 
0130 2507-8029000            30.000  TON  |      35.00000        1050.00|      60.00000        1800.00| 
  EROSION STONE                           |                             |                             | 

0140 2511-7526005          1235.000  SY   |      41.10000       50758.50|      45.00000       55575.00| 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0150 2515-2475007            18.000  SY   |      47.00000         846.00|      55.00000         990.00| 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0160 2516-8725006            80.000  SF   |      52.50000        4200.00|     275.00000       22000.00| 
  LIMESTONE RETAINING WALL, AS PER PLAN   |                             |                             | 
0170 2526-8285000                    LUMP |    9425.00000        9425.00|   10500.00000       10500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2533-4980005                    LUMP |   30000.00000       30000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  451                             Contract ID:  43-C043-062-A                 Primary County:  HARRISON 
  Letting Date:  08/17/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) K.051               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2599-9999005             6.000  EACH |    2100.00000       12600.00|    1150.00000        6900.00| 
  ('EACH' ITEM) LIMESTONE BENCHES         |                             |                             | 
0200 2599-9999005           181.000  EACH |     270.00000       48870.00|     200.00000       36200.00| 
  ('EACH' ITEM) LIMESTONE STEPS           |                             |                             | 
0210 2599-9999009           170.000  LF   |       9.00000        1530.00|      10.00000        1700.00| 

  ('LINEAR FEET' ITEM) ALUMINUM EDGING    |                             |                             | 
0220 2599-9999010                    LUMP |   21000.00000       21000.00|   22000.00000       22000.00| 
  ('LUMP SUM' ITEM) ELECTRICAL            |                             |                             | 
  REQUIREMENTS                            |                             |                             | 
0230 2599-9999010                    LUMP |   15750.00000       15750.00|    5500.00000        5500.00| 
  ('LUMP SUM' ITEM) RAIN GARDEN           |                             |                             | 

0240 2601-2636015             3.000  ACRE |    1292.00000        3876.00|    3500.00000       10500.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0250 2601-2638105          1166.550  SQ   |      14.70000       17148.29|      22.00000       25664.10| 
  SLOPE PROTECTION, BONDED FIBER MATRIX   |                             |                             | 
0260 2602-0000020          3000.000  LF   |       2.00000        6000.00|       3.00000        9000.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       281,204.29|           $       309,353.32|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   TRAIL ITEMS - ADDED OPTION A 
                                          |                             |                             | 
0270 2102-2625000            98.000  CY   |                             |                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0280 2102-2710070            48.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0290 2105-8425015           180.000  CY   |                             |                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0300 2121-7425020            69.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0310 2123-7450020            10.020  STA  |                             |                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0320 2417-0225018             1.000  EACH |                             |                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0330 2417-1060018            60.000  LF   |                             |                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0340 2435-0251300             1.000  EACH |                             |                             | 
  INTAKE, SW-513 54X54 BOX                |                             |                             | 
0350 2507-8029000             6.000  TON  |                             |                             | 
  EROSION STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  7 
 
     Bid Order:  451                             Contract ID:  43-C043-062-A                 Primary County:  HARRISON 
  Letting Date:  08/17/10  10:00 A.M. 
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                                          |(   4  ) JA250               |(   5  ) K.051               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0360 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0370 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0380 2599-9999005            92.000  EACH |                             |                             | 

  ('EACH' ITEM) LIMESTONE STEPS           |                             |                             | 
0390 2599-9999010                    LUMP |                             |                             | 
  ('LUMP SUM' ITEM) RAIN GARDEN           |                             |                             | 
0400 2601-2636015             0.500  ACRE |                             |                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0410 2601-2638105           145.950  SQ   |                             |                             | 

  SLOPE PROTECTION, BONDED FIBER MATRIX   |                             |                             | 
0420 2602-0000020           320.000  LF   |                             |                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       281,204.29|           $       309,353.32|           $ 
==================================================================================================================================== 


